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1    PREAMBLE 
 
A. PAYMENT 
 

Payment will be made in accordance with Clause 14 of the Conditions of Contract.  The 
A15breakdown of the WorksA15 given in A16theA16 Schedule of Project Elements and Prices, 
A16contained in section 2 of this part,A16 shall not be taken as limiting the A5Tenderer’sA5 obligations 
under the Contract. 

 
B. CURRENCY OF PAYMENT 
 

All items shall be priced in US dollars (USD). 
 
C. TAXES AND DUTIES 
 

Except as provided for in paragraph D below, the prices tendered shall include all taxes, import 
duties, and other duties that are levied in accordance with the laws and regulations of Panama. 

 
D. EXEMPTION OF DUTIES, TAXES, AND LEVIES 
 

No import duties, taxes or levies shall be imposed on the items listed below if such are A15for the 
exclusive use in the Works and are obtained directly by the Contractor or through his suppliers, either 
local or foreign, from outside Panama and are shipped / consigned to the Employer (ACP).A15  
Accordingly, the Tender prices for the items listed below should reflect this exemption. 

•  Gates and gate operating machinery and components 
•  Valves and valve operating machinery and components 
•  Bulkheads 
•  A19Electrical components 
•  Electronic componentsA19 
•  A15Steel 
•  Portland Cement 
•  Petrol 
•  Diesel Oil 
•  Bunker Fuel 
•  ExplosivesA15 

 
E. PRICES TO BE INCLUSIVE 
 

A19The Schedule of Project Elements and Prices set forth in section 2 of this Part, duly completed by 
the Tenderer in accordance with the RFP, shall be the Tenderer’s Price Proposal.A19  It shall be 
clearly understood that the amounts which the A5TendererA5 enters in the Schedule of Project 
Elements and Prices are to be for work that is finished and complete in every respect A15and fully in 
accordance with the Contract.A15 The A5TendererA5 will be deemed to have taken full account of all 
requirements and obligations, whether expressed or implied, covered in all parts of the Contract and 
to have priced the items herein accordingly. 
A17The amounts tendered shall, therefore, include all incidental and contingent expenses and risks 
of every kind necessary to comply with all obligations in the Contract including but not limited to 
the design, construction, completion, and maintenance of the whole of the Works and correction of 
defects in accordance with the Contract. 
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The total base price presented in the Schedule of Project Elements and Prices shall constitute a total 
lump sum comprised of the elements cited and in respect of the whole of the Works including 
remedying of defects and all obligations under the Contract.A17 

 
F. A5PRICES TO BE BALANCED  
 

The amounts tendered against A16each itemA16 in the A16ScheduleA16 of Project Elements and Prices 
must bear a proper relationship to the A16relativeA16 cost of carrying out A16each such part ofA16 the 
Works A16as more particularlyA16 described in the Contract A10and to the Tenderer’s design.A10  All 
profits, overhead, and similar charges (unless separately itemized) that are applicable to the 
Contract as a whole are to be spread A16proportionallyA16 over all amounts in the Schedules of 
Project Elements and Prices, whilst those that apply to particular A16items in the Schedule of Project 
Elements and Prices should be spread only over those particular items.A16 

 
G. A19CONTRACTOR’S ON SITE DEPLOYMENT OF EQUIPMENT, MACHINERY AND 

FACILITIES 
 

The Tenderer may include within the amounts tendered against items 2.1.1, 2.1.2 and 2.1.3 in the 
Schedule of Project Elements and Prices the cost of on-Site deployment of equipment, machinery 
and facilities that the Tenderer may require as part of his start-up of the Works.  A20The total 
amount to be included for these start-up costs (i.e. the sum tendered against item 2.1) shall not 
exceed 150 million US Dollars regardless of the amount actually estimated by the Tenderer.A20A19 

 
H. A16SCHEDULE OF PROJECT ELEMENTS AND PRICES 
 

1. Tendered amounts shall be in accordance with above Paragraphs B, C, D, E, F and G 
above. 
 

2. A19Total Base Price:  The total base price entered in the Schedule of Project Elements 
and Prices by the Tenderer shall be a lump sum amount, which shall be broken down as 
stated therein into subtotals for 2.1 ON-SITE DEPLOYMENT, 2.2 DESIGN, and 
2.3 CONSTRUCTION.  These sub-totals will be further broken down as set out in the 
relevant sections of the Schedule of Project Elements and Prices.  For the Tenderer who 
is awarded the Contract, the total base price as set out in the Schedule of Project 
Elements and Prices which shall be its Price Proposal will become the Accepted Contract 
Amount in the Contract.A19 
 

3. Additional Price Breakdown for Lock Gates, Lock Valves, and WSB Valves: 
Additional, more detailed, line items are included in Section 2.3.3 Construction, of the 
Schedule of Project Elements and Prices.  The Tenderer shall fill in these items to 
provide the prices to furnish and deliver the lock gates, lock valves, and WSB valves to 
the Atlantic and Pacific locks project Sites.  Where stated, amounts shall be entered for 
(a) only the price to furnish and deliver the items, with all necessary components to make 
a complete unit; and (b) all other prices for the item including installation, testing, 
overhead and profit.  The total price entered for furnishing and delivering a specific item 
will be divided by the total number of units to be provided per the Tenderer’s design to 
arrive at a unit price, for the purposes of progress payments, to furnish and deliver each 
type of gate or valve.  See Sub-Clause 14.5 of the Conditions of Contract [Plant and 
Materials Intended for the Works] and the Appendix to Tender in relation to payment for 
such items. 

 
4. Provisional Sums:  Provisional Sums may be instructed by the Employer’s 

Representative under Sub-Clause 13.5 of the Conditions of Contract but are not (for the 
avoidance of doubt) included in the total base price or (for the Tenderer that is awarded 
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the Contract) in the Accepted Contract Amount under the Contract.  The Tenderer shall 
separately show in the completed Schedule of Project Elements and Prices the actual 
amount(s) in respect of each Provisional Sum stated therein and the Contractor’s 
overhead and profit included in each Provisional Sum.  A19The total sum of these amounts 
is to be entered on 2.4 PROVISIONAL SUMS.A19 

 
I. A20PRICE ADJUSTMENT TIMETABLE 
 

The Tenderers shall complete the Price Adjustment Timetable below by entering an Adjustment 
Quantity for each Adjustment date.  The Adjustment Quantity for each Adjustment Date can range 
from 0 up to the Maximum Adjustment Quantity stated in the Price Adjustment Timetable for that 
Specified Material.  For each Specified Material the total aggregate of all the Adjustment Quantities 
entered by the Tenderer against the Adjustment Dates must not exceed the Maximum Adjustment 
Quantity stated in the Price Adjustment Timetable for that Specified Material.  The completed Price 
Adjustment Timetable will be included in the envelope which contains the Price Proposal – see 
section C2 and C4 of the Instructions to Tenderers.  See also Sub-Clause 13.8 of the Conditions of 
Contract. 
 
The allocation of the Adjustment Quantities that are entered by the Tenderer in the Price 
Adjustment Timetable shall be generally consistent with the relevant portions of the Tenderer’s 
Tender Programme.  Obvious unbalancing or unrealistic time phasing of the Adjustment Quantities 
will be discussed and corrected (without changing the total of the Adjustment Quantities for each 
Specified Material entered by the Tenderer) during the Baseline Programme Workshop (or as soon 
thereafter as practical) to make the allocation of the Adjustment Quantities generally consistent 
with the Accepted Baseline Programme.  Once such corrections have been made, if such are 
required, the Adjustment Quantities shall remain fixed for the duration of the Contract. 
 
Tenderers should note that the Reference Prices and Cement Reference PPI Value will be 
determined by the Employer and entered into the Price Adjustment Timetable by an amendment to 
be issued not less than 21 days prior to the submission of tenders.A20 

 
J. A16NOT USED A16 
 
K. A15NOT USED A15 
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A152    SCHEDULE OF PROJECT ELEMENTS AND 
PRICES  

SUMMARY A15 
 

ITEM COMPONENT 
DESCRIPTION AMOUNT (USD) 

BASE PRICE  

A192.1 On-Site DeploymentA19  

2.2 Design  

2.3 Construction  

TOTAL BASE PRICE  
A19(Sum of 2.1+ 2.2 + 2.3) 

 

  

2.4  TOTAL PROVISIONAL SUMS 

(Sum of 2.4.1 to 2.4.6 inclusive)A19 
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A192.1  ON-SITE DEPLOYMENT OF EQUIPMENT, 
MACHINERY, AND FACILITIES 

 
 

ITEM DESCRIPTION AMOUNT (USD) 

A202.1 
ON-SITE DEPLOYMENT 
     (2.1.1 + 2.1.2 + 2.1.3) 
(Not more than US $ 150 million)A20 

 

2.1.1 OVERALL LOCKS DEPLOYMENT  

2.1.2 ATLANTIC LOCKS DEPLOYMENT  

2.1.3 PACIFIC LOCKS DEPLOYMENT  
A19 

 
 

A152.2  DESIGN 
 
 

ITEM DESCRIPTION AMOUNT (USD) 
2.2 DESIGN     A19(2.2.1 + 2.2.2)A19  

2.2.1 ATLANTIC LOCKS  DESIGN  
A19(2.2.1.1 + 2.2.1.2 + 2.2.1.3)A19  

2.2.1.1 A19Intermediate DesignA19  

2.2.1.2 A19Final DesignA19  

2.2.1.3 As-Built Plans  

2.2.2 PACIFIC LOCKS DESIGN 
A19(2.2.2.1 + 2.2.2.2 + 2.2.2.3)A19  

2.2.2.1 A19Intermediate DesignA19  

2.2.2.2 A19Final DesignA19  

2.2.2.3 As-Built PlansA15  
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2.3 CONSTRUCTION 
 
 

ITEM DESCRIPTION AMOUNT (USD) 
2.3 CONSTRUCTION     A19(2.3.1 + 2.3.2)A19  

2.3.1 ATLANTIC LOCKS CONSTRUCTION 
A19(Sum of 2.3.1.1 through 2.3.1.19)A19 

2.3.1.1 Unclassified Excavation 

2.3.1.2 Structural Fill 

2.3.1.3 Unclassified Dredging 

2.3.1.4 Not Used 

2.3.1.5 Non-Reinforced Concrete 

2.3.1.6 Structural Concrete (not including reinforcing) 

2.3.1.7 Roller-compacted Concrete 

2.3.1.8 Reinforcing Steel 

2.3.1.9  Lock Valves and Bulkheads 

2.3.1.10  WSB Valves and Bulkheads 

2.3.1.11 Gates and Recess Closures 

2.3.1.12 Plant Mechanical Systems and Equipment 

2.3.1.13 Electrical Systems 

2.3.1.14  Instrumentation and Control Systems 

2.3.1.15 Lock Appurtenances 

2.3.1.16 
Bridgeways 
(Enter price for  Bridgeway work, whether supported by 
a lock gate or provided as independent structure.) 

2.3.1.17 Sitework 

2.3.1.18 Buildings 

2.3.1.19 Utilities 

  
 



RFP-76161  Volume V – Contractor’s Proposal 
Design and Construction of the Third Set of Locks  Part 9 – Price Proposal and Price Adjustment Timetable 

 

  
February 2009   9 of 26 
Amendment No. 23  

 

ITEM DESCRIPTION AMOUNT (USD) 

2.3.2 PACIFIC LOCKS CONSTRUCTION 
A19(Sum of 2.3.2.1 through 2.3.2.19)A19 

2.3.2.1 Unclassified Excavation 

2.3.2.2 Structural Fill 

2.3.2.3 Unclassified Dredging 

2.3.2.4 Dams 

2.3.2.5 Non-Reinforced Concrete 

2.3.2.6 
A17Structural Concrete (not including 

reinforcing) 
2.3.2.7 Roller-compacted Concrete 

2.3.2.8 Reinforcing Steel 

2.3.2.9 Lock Valves and Bulkheads 

2.3.2.10 WSB Valves and Bulkheads 

2.3.2.11 Gates and Recess Closures  

2.3.2.12 Plant Mechanical Systems and Equipment 

2.3.2.13 Electrical Systems 

2.3.2.14 Instrumentation and Control Systems 

2.3.2.15 Lock Appurtenances 

2.3.2.16 
Bridgeways 
(Enter price for  Bridgeway work, whether supported by 
a lock gate or provided as independent structure.) 

2.3.2.17  Sitework 

2.3.2.18 Buildings  

2.3.2.19 UtilitiesA17 
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ITEM DESCRIPTION AMOUNT (USD)
2.3.3  Additional Price Breakdown for Lock Gates, Lock Valves, and WSB 

Valves 

Atlantic Locks 

2.3.3.1.9.1 Lock valves – Provide and deliver all complete lock 
valves to Site. 

___________________
(Amount)

___________________
(Number of Valves)

2.3.3.1.9.2 All other lock valve and bulkhead work - including 
installation, testing, overhead and profit. 

 Total – Must Equal 2.3.1.9 
  

2.3.3.1.10.1 WSB valves – Provide and deliver all complete WSB 
valves to Site. 

___________________
(Amount)

___________________
(Number of Valves)

2.3.3.1.10.2 All Other WSB valve and bulkhead work - including 
installation, testing, overhead and profit. 

 Total – Must Equal 2.3.1.10 
  

2.3.3.1.11.1 
Lockhead 1 Gates – Provide and deliver all complete 
Lockhead 1 gates to Site.  (Price for 2 gates.)  
 

2.3.3.1.11.2 
Lockhead 2 & 3 Gates – Provide and deliver all 
complete Lockhead 2 & 3 gates to Site.  (Price for 4 
gates.) 

2.3.3.1.11.3 Lockhead 4 gates – Provide and deliver all complete 
Lockhead 4 gates to Site.  (Price for 2 gates.) 

2.3.3.1.11.4 All Other gate and Recess Closure work - including 
installation, testing, overhead and profit. 

 Total – Must Equal 2.3.1.11 
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ITEM DESCRIPTION AMOUNT (USD)
2.3.3  Additional Price Breakdown for Lock Gates, 
Lock Valves, and WSB Valves (Continued) 

Pacific Locks 

2.3.3.2.9.1 Lock valves – Provide and deliver all complete lock 
valves to Site. 

___________________
(Amount)

___________________
(Number of Valves)

2.3.3.2.9.2 All other lock valve and bulkhead work - including 
installation, testing, overhead and profit. 

 Total – Must Equal 2.3.2.9 

  

2.3.3.2.10.1 WSB valves – Provide and deliver all complete WSB 
valves to Site. 

___________________
(Amount)

___________________
(Number of Valves)

2.3.3.2.10.2 All other WSB valve and bulkhead work - including 
installation, testing, overhead and profit. 

 Total – Must Equal 2.3.2.10 
  

2.3.3.2.11.1 Lockhead 1 gates – Provide and deliver all complete 
Lockhead 1 gates to Site.  (Price for 2 gates.) 

2.3.3.2.11.2 
Lockhead 2 & 3 gates – Provide and deliver all 
complete Lockhead 2 & 3 gates to Site.  (Price for 4 
gates.) 

2.3.3.2.11.3 Lockhead 4 gates – Provide and deliver all complete 
Lockhead 4 gates to Site.  (Price for 2 gates.) 

2.3.3.2.11.4 All other gate and Recess Closure work - including 
installation, testing, overhead and profit. 

 Total – Must Equal 2.3.2.11 
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A172.4 PROVISIONAL SUMSA17 

 

ITEM DESCRIPTION AMOUNT OVERHEAD 
AND PROFIT 

TOTAL 
(USD)   

A172.4 PROVISIONAL SUMS  

A19(Sum of 2.4.1 through 2.4.6)A19   

2.4.1A17 

Provisional Sum No. 1 - Atlantic Locks 
Northeast Approach Structure. 

The Works includes the design of the 
Atlantic locks northeast approach 
structure, and its appurtenances, but 
does not include construction of these 
items.  Provisional Sum No. 1 is for 
the construction of the Atlantic locks 
northeast approach structure, and its 
appurtenances, as described in 
Section 01 10 00 (General Project 
Requirements) 
Sub-paragraph 1.04 A.3.a., in 
complete accordance with all 
applicable Employer’s Requirements. 

  

A172.4.2 

Provisional Sum No. 2 - Pacific Locks 
Northwest Approach Structure. 

The Works includes the design of the 
Pacific locks northwest approach 
structure, and its appurtenances, but 
does not include construction of these 
items.  Provisional Sum No. 2 is for 
the construction of the Pacific locks 
northwest approach structure, and its 
appurtenances, as described in 
Section 01 10 00 (General Project 
Requirements) 
Sub-paragraph 1.04 A.3.b., in 
complete accordance with all 
applicable Employer’s Requirements. 

  

2.4.3A17 

Provisional Sum No. 3 - Pacific Locks 
Southwest Approach Structure. 

The Works includes the design of the 
Pacific locks southwest approach 
structure, and its appurtenances, but 
does not include construction of these 
items.  Provisional Sum No. 3 is for 
the construction of the Pacific locks 
southwest approach structure, and its 
appurtenances, as described in 
Section 01 10 00 (General Project 
Requirements) Sub—
paragraph 1.04 A.3.c., in complete 
accordance with all applicable 
Employer’s Requirements. 
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ITEM DESCRIPTION AMOUNT OVERHEAD 
AND PROFIT 

TOTAL 
(USD)   

2.4.4 

A17Provisional Sum No. 4 – Maintenance 
Closure System. 

The Works include the design of the 
maintenance closure system, and 
construction of civil works that 
facilitate future installations, such as 
embedded parts, but it does not 
include furnishing the actual 
maintenance closure system.  
Provisional Sum No. 4 is to furnish 
the maintenance closure system as 
described in Section 01 10 00 
(General Project Requirements) Sub-
paragraph 1.04 A.3.d., in complete 
accordance with all applicable 
Employer’s Requirements. 

 

2.4.5 

Provisional Sum No. 5 - Atlantic Locks 
Maintenance Services. 

Provide complete maintenance 
services for the complete Atlantic 
Locks complex for three years after 
Taking Over, in accordance with 
Section 01 10 00 (General Project 
Requirements) 
Sub-paragraph 1.04 A.3.e., in 
complete accordance with all 
applicable Employer’s Requirements. 

  

2.4.6 

Provisional Sum No. 6 - Pacific Locks 
Maintenance Services. 

Provide complete maintenance 
services for the complete Pacific 
Locks complex for three years after 
Taking Over, in accordance with 
Section 01 10 00 (General Project 
Requirements) 
Sub-paragraph 1.04 A.3.f., in 
complete accordance with all 
applicable Employer’s 
Requirements.A17 
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A203    PRICE PROPOSAL SIGNATURES  
 

The Price Proposal is to be signed by each Member on its own behalf and on behalf of the 
Tenderer. 
 
The undersigned duly authorized representatives of the Tenderer have caused this Tender to be 
made on the ________________________________________ day of _________________ 
year 
 
 
SIGNED by Lead Member:  
 
Name:  
Position:  
Address: 
 
Date: 
 
for and on behalf of the Tenderer and for and on behalf of ______________________________ 
[insert name of Lead Member], as Member and Lead Member in the presence of: 
 
SIGNED by Witness:  
 
Name:  
Address: 
 
Date: 
 
 
 
 
SIGNED by Member:  
 
Name:  
Position: 
Address: 
 
Date: 
 
for and on behalf of the Tenderer and for and on behalf of ____________________________ 
[insert name of Member], as Member in the presence of 
 
SIGNED by Witness:  
 
Name:  
Address: 
 
Date: 
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SIGNED by Member:  
 
Name:  
Position: 
Address: 
 
Date: 
 
for and on behalf of the Tenderer and for and on behalf of ____________________________ 
[insert name of Member], as Member in the presence of 
 
SIGNED by Witness:  
 
Name:  
Address: 
 
Date: 
 
 
 
SIGNED by Member:  
 
Name:  
Position: 
Address: 
 
Date: 
 
for and on behalf of the Tenderer and for and on behalf of ____________________________ 
[insert name of Member], as Member in the presence of 
 
SIGNED by Witness:  
 
Name:  
Address: 
 
Date: 
 
 
 
SIGNED by Member:  
 
Name:  
Position: 
Address: 
 
Date: 
 
for and on behalf of the Tenderer and for and on behalf of ____________________________ 
[insert name of Member], as Member in the presence of 
 
SIGNED by Witness:  
 
Name:  
Address: 
 
Date: 
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SIGNED by Member:  
 
Name:  
Position: 
Address: 
 
Date: 
 
for and on behalf of the Tenderer and for and on behalf of ____________________________ 
[insert name of Member], as Member in the presence of 
 
SIGNED by Witness:  
 
Name:  
Address: 
 
Date: 
 
 
 
SIGNED by Member:  
 
Name:  
Position: 
Address: 
 
Date: 
 
for and on behalf of the Tenderer and for and on behalf of ____________________________ 
[insert name of Member], as Member in the presence of 
 
SIGNED by Witness:  
 
Name:  
Address: 
 
Date: 
 
 
 
SIGNED by Member:  
 
Name:  
Position: 
Address: 
 
Date: 
 
for and on behalf of the Tenderer and for and on behalf of ____________________________ 
[insert name of Member], as Member in the presence of 
 
SIGNED by Witness:  
 
Name:  
Address: 
 
Date: 
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SIGNED by Member:  
 
Name:  
Position: 
Address: 
 
Date: 
 
for and on behalf of the Tenderer and for and on behalf of ____________________________ 
[insert name of Member], as Member in the presence of 
 
SIGNED by Witness:  
 
Name:  
Address: 
 
Date: 
 
 

 

END OF PRICE PROPOSALA20 



 Volume V – Contractor’s Proposal                          RFP-76161 
 Part 9 – Price Proposal and Price Adjustment Timetable                                                                                                             Design and Construction of the Third Set of Locks 

 

  
 18 of 26                                                                       February 2009 
                                                                                                                                                                              Amendment No. 23 

A204 Price Adjustment Timetable 
 

Reinforcing Steel           Maximum Adjustment Quantity: 279,000 Metric Tonnes 

Number of Calendar 
Days After 

Commencement Date 
Adjustment Dates 

Adjustment Quantity 
(Metric Tonne - Insert 

Quantity) 
Adjustment Price  Reference Price Price Difference Adjustment Amount 

Due This Period  

62    $575.00   
154    $575.00   
244    $575.00   
335    $575.00   
427    $575.00   
519    $575.00   
609    $575.00   
700    $575.00   
792    $575.00   
884    $575.00   
975    $575.00   
1066    $575.00   
1158    $575.00   
1250    $575.00   
1340    $575.00   
1431    $575.00   
1523    $575.00   
1615    $575.00   

       
Total       

 
Note: Also refer to sub Sub-Clause 1.1.5 [Works and Goods] and Sub-Clause 13.8 [Adjustments for Changes in Prices for Specified Materials]. 
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Diesel Fuel          Maximum Adjustment Quantity: 60 Million US Gallons 

Number of Calendar 
Days After 

Commencement Date 
Adjustment Dates 

Adjustment Quantity 
(US Gallon - Insert 

Quantity) 
Adjustment Price  Reference Price Price Difference Adjustment Amount 

Due This Period  

62    $ 1.40   
154    $ 1.40   
244    $ 1.40   
335    $ 1.40   
427    $ 1.40   
519    $ 1.40   
609    $ 1.40   
700    $ 1.40   
792    $ 1.40   
884    $ 1.40   
975    $ 1.40   
1066    $ 1.40   
1158    $ 1.40   
1250    $ 1.40   
1340    $ 1.40   
1431    $ 1.40   
1523    $ 1.40   
1615    $ 1.40   
1705    $ 1.40   
1796    $ 1.40   

       
Total       

 

Note: Also refer to sub Sub-Clause 1.1.5 [Works and Goods] and Sub-Clause 13.8 [Adjustments for Changes in Prices for Specified Materials]. 
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Lock Gate, Valve, and Bulkhead Structural Steel Plate and Shapes    Maximum Adjustment Quantity: 67,200 Metric Tonnes 

Number of Calendar 
Days After 

Commencement Date 
Adjustment Dates 

Adjustment Quantity 
(Metric Tonne – Insert 

Quantity) 
Adjustment Price  Reference Price Price Difference Adjustment Amount 

Due This Period  

62    $ 1,000.00   
154    $ 1,000.00   
244    $ 1,000.00   
335    $ 1,000.00   
427    $ 1,000.00   
519    $ 1,000.00   
609    $ 1,000.00   

       
Total       

       
 

Note: Also refer to sub Sub-Clause 1.1.5 [Works and Goods] and Sub-Clause 13.8 [Adjustments for Changes in Prices for Specified Materials]. 
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Portland and Other Cements         Maximum Adjustment Quantity: 1,278,600 Short Tons 

Cement Reference PPI Value = _____204.0____ 

Number of Calendar 
Days After 

Commencement Date 
Adjustment Dates 

Adjustment Quantity 
(Short Ton – Insert 

Quantity) 
Cement 

Adjustment Price  Reference Price Price Difference Adjustment Amount 
Due This Period  

62    $ 100.00   
154    $ 100.00   
244    $ 100.00   
335    $ 100.00   
427    $ 100.00   
519    $ 100.00   
609    $ 100.00   
700    $ 100.00   
792    $ 100.00   
884    $ 100.00   
975    $ 100.00   
1066    $ 100.00   
1158    $ 100.00   
1250    $ 100.00   
1340    $ 100.00   
1431    $ 100.00   
1523    $ 100.00   
1615    $ 100.00   

       
Total       

 

 
Note: Also refer to sub Sub-Clause 1.1.5 [Works and Goods] and Sub-Clause 13.8 [Adjustments for Changes in Prices for Specified Materials].A20 
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A205 PRICE ADJUSTMENT TIMETABLE SIGNATURES  
 

The Price Adjustment Timetable is to be signed by each Member on its own behalf and on 
behalf of the Tenderer. 
 
The undersigned duly authorized representatives of the Tenderer have caused this Tender to be 
made on the ________________________________________ day of _________________ 
year 
 
 
SIGNED by Lead Member:  
 
Name:  
Position:  
Address: 
 
Date: 
 
for and on behalf of the Tenderer and for and on behalf of ______________________________ 
[insert name of Lead Member], as Member and Lead Member in the presence of: 
 
SIGNED by Witness:  
 
Name:  
Address: 
 
Date: 
 
 
 
 
SIGNED by Member:  
 
Name:  
Position: 
Address: 
 
Date: 
 
for and on behalf of the Tenderer and for and on behalf of ____________________________ 
[insert name of Member], as Member in the presence of 
 
SIGNED by Witness:  
 
Name:  
Address: 
 
Date: 
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SIGNED by Member:  
 
Name:  
Position: 
Address: 
 
Date: 
 
for and on behalf of the Tenderer and for and on behalf of ____________________________ 
[insert name of Member], as Member in the presence of 
 
SIGNED by Witness:  
 
Name:  
Address: 
 
Date: 
 
 
 
SIGNED by Member:  
 
Name:  
Position: 
Address: 
 
Date: 
 
for and on behalf of the Tenderer and for and on behalf of ____________________________ 
[insert name of Member], as Member in the presence of 
 
SIGNED by Witness:  
 
Name:  
Address: 
 
Date: 
 
 
 
SIGNED by Member:  
 
Name:  
Position: 
Address: 
 
Date: 
 
for and on behalf of the Tenderer and for and on behalf of ____________________________ 
[insert name of Member], as Member in the presence of 
 
SIGNED by Witness:  
 
Name:  
Address: 
 
Date: 
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SIGNED by Member:  
 
Name:  
Position: 
Address: 
 
Date: 
 
for and on behalf of the Tenderer and for and on behalf of ____________________________ 
[insert name of Member], as Member in the presence of 
 
SIGNED by Witness:  
 
Name:  
Address: 
 
Date: 
 
 
 
SIGNED by Member:  
 
Name:  
Position: 
Address: 
 
Date: 
 
for and on behalf of the Tenderer and for and on behalf of ____________________________ 
[insert name of Member], as Member in the presence of 
 
SIGNED by Witness:  
 
Name:  
Address: 
 
Date: 
 
 
 
SIGNED by Member:  
 
Name:  
Position: 
Address: 
 
Date: 
 
for and on behalf of the Tenderer and for and on behalf of ____________________________ 
[insert name of Member], as Member in the presence of 
 
SIGNED by Witness:  
 
Name:  
Address: 
 
Date: 



RFP-76161  Volume V – Contractor’s Proposal  
Design and Construction of the Third Set of Locks Part 9 – Price Proposal and Price Adjustment Timetable 

 

  
February 2009   25 of 26 
Amendment No. 23 

SIGNED by Member:  
 
Name:  
Position: 
Address: 
 
Date: 
 
for and on behalf of the Tenderer and for and on behalf of ____________________________ 
[insert name of Member], as Member in the presence of 
 
SIGNED by Witness:  
 
Name:  
Address: 
 
Date: 
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