

TABLE OF CONTENTS

Paging

<u>VOLUME I</u>	<u>TENDER DOCUMENTS</u>	
Part 1	Instructions to Tenderers	thru - 27
Part 2	Tender Forms Letter of Tender ^{A20} Appendix to Tender ^{A20} ^{A20} Contract Agreement ^{A20}	
Part 3	Forms of Security Annex A - Form of Parent Company Guarantee Annex B - Form of Bid Bond ^{A20} Annex B-1 – Form of Bid Security (Irrevocable Letter of Credit) ^{A20} Annex C - Form of Performance Bond Annex C-1 - Form of Payment Bond ^{A20} Annex D - Form of Advance Payment for Mobilisation Security (Irrevocable Letter of Credit) ^{A20} ^{A20} Annex D-1 - Form of Advance Payment for Plant Security (Irrevocable Letter of Credit) ^{A20} Annex E - Form of Joint and Several Guarantee ^{A20} Annex E-1 - Form of Parent Company Guarantee in Respect of Joint and Several Guarantee Obligations of a Member ^{A20} ^{A20} Annex F - Form of Defects Notification Period Security (Irrevocable Letter of Credit) ^{A20} Annex G - Form of Subcontractor Warranty ^{A17} ^{A20} Annex H - Form of First Fixed Retention Security (Irrevocable Letter of Credit) Annex H-1 - Form of Second Fixed Retention Security (Irrevocable Letter of Credit) Annex I - Form of First Escalating Retention Security (Irrevocable Letter of Credit) Annex I-1 - Form of Second Escalating Retention Security (Irrevocable letter of Credit) Annex J - Form of Plant and Material Security (Irrevocable Letter of Credit) ^{A20}	
^{A16} Part 4	(Not Used) ^{A16}	

Paging**VOLUME II** **EMPLOYER'S REQUIREMENTS****Part 1****Locks Performance and Design Criteria****Locks Project Main Performance Requirements**

Division 01 – General Requirements

01 10 00	General Project Requirements	thru – 17
01 81 13	Filling and Emptying (F-E) Systems	thru – 25
01 81 13.13	Physical Model for Filling and Emptying System.....	thru – 10
01 81 16	Lock Structures.....	thru – 23
01 81 16.13	Seismic Design Criteria	thru – 6
01 81 16.16	Locks Appurtenances	thru – 13
01 81 19	Lock Gates.....	thru – 44
01 81 23	Culvert and Conduit Valves	^{A17} thru – 22 ^{A17}
01 81 26	Communications, Control, Safety, and Security Systems	thru – 85
01 81 29	Electrical and Lighting System.....	thru – 18

Division 03 – Concrete

03 30 00	Concrete.....	thru – 9
----------	---------------	----------

Division 31 – Earthwork

31 23 00	Excavation and Fill.....	thru – 12
31 23 16.26	Drilling and Blasting	thru – 33

^{A16}Division 35 – Waterway and Marine Construction

35 73 00	^{A19} Borinquen Dams 2E, 1W, and 2W	thru – 19 ^{A19}
----------	--	--------------------------

Division 40 – Process Integration

40 00 00	Process Systems Integration	^{A16} thru – 18 ^{A16}
40 95 13	Process Control Hardware	thru – 15
40 95 13.13	Process Control Hardware for Locks Machinery Control Systems.....	thru – 12

Part 2**Supplemental Requirements****Locks Systems Performance Requirements**

Division 01 – General Requirements

01 81 36	O&M Buildings and Facilities - Program.....	thru – 24
^{A19} 01 81 36.13	O&M Buildings and Facilities - Space Programming	thru – 43 ^{A19}
^{A19} 01 82 13	Foundations	thru – 7 ^{A19}
01 83 00	Facility Shell Performance Requirements	thru – 32
01 84 00	Facility Interior Performance Requirements	thru – 32
Project Services Performance Requirements		
01 86 13	Plant - Mechanical Systems and Equipment	thru – 32
01 86 36	Drainage Systems	thru – 8
01 87 00	Equipment & Furnishings.....	thru – 6
01 89 16	Site Construction	^{A16} thru – 13 ^{A16}
01 89 19	Sanitary Sewer / Wastewater	thru – 10

Division 02 to 04 – Not Used

Paging

Division 05 – Metals
05 50 13.13 Metallizing and Coating Hydraulic Structures thru – 10

Division 06 – Not Used

Division 07 – Thermal and Moisture Protection
07 84 00 Firestopping for Inside Plant thru – 11

Division 08 – Not Used

Division 09 – Finishes
09 69 00 Raised Access Flooring thru – 6
09 90 00 Painting..... thru – 7
09 96 00 Corrosion Control Coatings.....^{A17} thru – 12^{A17}

Division 10 – Not Used

Division 11 – Equipment
11 52 23 Video Walls thru – 8

Division 12 – Furnishings
12 59 83 Custom Systems Furniture..... thru – 8

Division 13 – Special Construction
13 49 00 Radiation Protection thru – 4

Division 14 - Not Used
Division 15 to 19 – Reserved
Division 20 – Reserved

Division 21 to 23 – Not Used
Division 24 – Reserved

Division 25 - Integrated Automation
25 11 00 Data Processing Equipment (DPE)..... thru – 8

Division 26 – Electrical
26 05 13 Medium Voltage Cables thru – 9
26 05 26 Grounding and Bonding for Electrical Systems thru – 7
26 05 43 Underground Ducts and Raceways for Electrical Systems thru – 7
26 05 53 Identification for Electrical Systems thru – 5
26 05 73 Short Circuit and Load Flow Coordination Study thru – 6
26 12 19 Pad Mounted Liquid Filled Medium Voltage Transformer..... thru – 9
26 13 00 Medium Voltage Switchgear thru – 10
26 20 00 Electrical Low Voltage Distribution Work..... thru – 12
26 22 00 Dry Type Transformers^{A16} thru – 6^{A16}
26 24 19 Motor Control Centers..... thru – 11
26 29 23 Variable Frequency Drive thru – 12
26 32 13.13 Diesel-Engine Driven Generator Sets.....^{A17} thru – 5^{A17}
26 33 00 Direct Current Equipment thru – 22
26 41 16 Lightning Prevention and Dissipation Systems..... thru – 4
26 42 00 Cathodic Protection thru – 3
26 43 13 Transient Voltage Surge Suppressors (TVSSs)..... thru – 8
26 50 00 Lighting Systems^{A17} thru – 17^{A17}
26 60 00^{A19}Dynamic VAR Compensation..... thru – 7^{A19}

Paging

26 90 00	Field Testing Electrical Systems	^{A17} thru – 32 ^{A17}
Division 27 – Communications		
27 05 28	Communications Pathways for Inside Plant	thru – 7
27 10 00	Structured Cabling Systems for Communications Inside Plant...	thru – 11
27 11 16	Cabinets, Racks, Frames, and Enclosures	thru – 8
27 21 00	Data Communications Equipment (DCE)	thru – 11
27 31 23	IP-Based Telephone Systems	thru – 6
27 31 33	Radio-Telephone Communications Console Systems.....	thru – 3
27 37 00	Multi-Band Mobile Radio - Communication Systems	thru – 14
27 51 16	Public Address Systems (PASs)	thru – 8
27 53 13	Time Synchronization Systems	thru – 5
Division 28 – Electronic Safety and Security		
28 13 00	Access Control Systems (ACSs)	thru – 9
28 13 53	Security Metal Detectors	thru – 5
28 16 00	Intrusion Detection Systems (IDSs)	thru – 15
28 16 43	Perimeter Security Systems	^{A16} thru – 5 ^{A16}
28 16 46	Vehicular Control Systems (VCSs).....	thru – 7
28 23 00	Closed Circuit Video Systems (CCVSs)	thru – 17
28 23 19	Video Recording Systems (VRSs).....	thru – 7
28 31 00	Fire Alarm Systems for Buildings	thru – 16
28 50 00	Evacuation Systems	thru – 8
28 60 00	Attendance Control Systems	thru – 4
<i>Division 29 – Reserved</i>		
<i>Division 30 – Reserved</i>		
Division 31 to 32 – Not Used		
Division 33 – Utilities		
^{A7} 33 11 00	Water Utility Distribution Piping	thru – 9
33 11 00.13	Water Utility Main Lines.....	thru – 9 ^{A7}
33 71 00	Electrical Power Overhead Line.....	thru – 15
^{A16} 33 72 00	(Reserved) ^{A16}	
33 81 13	Communications Transmission Towers	thru – 10
33 81 26	Outside Plant Pathways for Underground Communications	thru – 32
33 82 00	Cabling for Underground Communications Outside Plant.....	thru – 5
^{A11} Division 34 – Transportation		
34 01 43.71	Miraflores Swing Bridge and Access	thru – 8 ^{A11}
Division 35 – Waterway and Marine Construction		
35 10 00	Waterway and Marine Signaling and Control Equipment.....	thru – 7
35 12 00	Vessel Detection Systems (VDSs).....	thru – 12
35 20 23	Dredging	thru – 15
<i>Division 36 to 39 – Reserved</i>		

Paging

Division 40 – Process Integration	
40 70 00	Electrical Supervisory Control and Data Acquisition (SCADA) System thru – 4
40 91 00	Primary Process Measurement Devices..... thru – 15
40 94 43	Programmable Logic Controllers (PLCs)..... thru – 7
40 95 13.16	Process Control Hardware for Fire Fighting Control Systems (FFCSs)..... thru – 6
40 95 13.19	Process Control Hardware for Electrical Distribution Control Systems (EDCSs) thru – 5
40 95 13.22	Wastewater Treatment Control Systems thru – 4
40 95 73	Control Cables thru – 3
40 96 45	Process Control Software thru – 12
40 96 45.13	Process Control Software for LMCSs thru – 52
40 96 45.16	Process Control Software for Fire Fighting Control Systems thru – 5
40 96 45.19	Process Control Software for Electrical Distribution Control Systems..... thru – 7
Division 41 to 45 – Not Used	
<i>Division 46 to 47 – Reserved</i>	
Division 48 – Electrical Power Generation	
48 19 16	Inverters thru – 4
<i>Division 49 – Reserved</i>	
^{A16} Part 3	General Requirements
Subpart 1	Administrative Requirements
01 14 00	Work Restrictions thru – 10
01 25 00	Product Substitution Requirements thru – 2
01 31 00	Project Management and Coordination thru – 29
01 32 00	Project Communications and Document Management thru – 5
01 33 00	Submittal Procedures thru – 12
01 35 23	Health and Safety Requirements thru – 16
01 35 29	Health and Safety Management / Emergency Response Procedures thru – 28
01 40 00	Quality Requirements ^{A17} thru – 39 ^{A17}
01 42 13	Acronyms and Units thru – 20
01 42 16	Definitions thru – 6
01 42 19	Reference Standards thru – 3
01 42 23	Units of Measurement thru – 2
01 50 00	Temporary Facilities, Accesses and Controls..... thru – 25
01 57 19	Temporary Environmental Controls thru – 9
01 57 19.13	Environmental Management System..... thru – 14
01 74 19	Construction Waste Management and Disposal thru – 9
01 77 00	Taking-Over Procedures..... thru – 4
01 78 23	Operations Data thru – 5
01 79 00	Demonstration and Training thru – 7
01 91 00	^{A17} Tests on Completion and Tests after Completion thru – 13 ^{A17}

	<u>Paging</u>
01 92 00	Facility Operation thru – 18
01 92 00.13	Dry Outages thru – 4
01 93 00	Maintenance Services thru – 15
Subpart 2	ACP Safety Standards/Regulations
Subpart 3	^{A19} ACP Environmental Standards/Regulations ^{A19}
Subpart 4	Other ACP Requirements ^{A16}
Part 4	Requirement Drawings
00 01 15.02 04	List of Drawings thru – 3

VOLUME III**CONDITIONS OF CONTRACT**

^{A16} Conditions of Contract	thru – 156
includes	
Appendix 1 Dispute Board Member Agreement Form	
General Conditions of Dispute Adjudication Agreement	
Annex - Procedural Rules	
Appendix 2 to the Conditions of Contract	
Part 1 - Employer Insurances	
Part 2 – Contractor Insurances ^{A16}	

VOLUME IV**EMPLOYER’S EVALUATION CRITERIA****GENERAL AND ADMINISTRATIVE****Part 1 Overall Execution Plan**^{A16}**Part 2 Key Personnel**^{A16}^{A7}**Part 3 (Not Used)**^{A7}**TECHNICAL****Part 4 Design-Build Execution Methodology****Part 5 Design Plan****Part 6 Construction Plan****Part 7** ^{A19}**Maintenance Services**^{A19}**Part 8 Training of ACP Personnel**

Paging

^{A7}**Part 9** **Price Proposal**^{A7}

^{A16}**VOLUME V** **CONTRACTOR'S PROPOSAL (INSTRUCTIONS)**^{A16}

GENERAL AND ADMINISTRATIVE

Part 1 **Overall Execution Plan**

^{A16}**Part 2** **Key Personnel**^{A16}

^{A7}**Part 3** (Not Used)^{A7}

TECHNICAL

Part 4 **Design-Build Execution Methodology**

Part 5 **Design Plan**

Part 6 **Construction Plan**

Part 7 ^{A19}**Maintenance Services**^{A19}

Part 8 **Training of ACP Personnel**

FINANCIAL

Part 9 ^{A20}**Price Proposal and Price Adjustment Timetable**^{A20}

VOLUME VI **REFERENCE DOCUMENTS**

Part 1 **Reference Drawings**
00 01 15.06 01 List of Drawings thru – 9

^{A7}**Part 2** **Geotechnical Reports**
Geotechnical Data Report..... thru – 310
^{A11}Other documents^{A11}

^{A16}**Part 3** **Seismic Data for Temporary Structures**^{A16}

Part 4 ^{A11}**Environmental**^{A11}

Paging

Part 5	Conceptual Design of Post Panamax Locks (Pacific) (CPP, May 2003) http://www.pancanal.com/esp/plan/estudios/0137.html	
Part 6	Update of Pacific Locks Conceptual Design and Harmonization of Atlantic Locks Conceptual Design (CPP, May 2005) http://www.pancanal.com/esp/plan/estudios/0268.html	
Part 7	Hydrometeorological Report ^{A11} Other documents ^{A11}	^{A16} thru – 246 ^{A16}
Part 8	^{A19} Filling and Emptying Systems Reference Documents ^{A19} Numerical Model for Filling and Emptying System ^{A11} Other documents ^{A11}	thru – 148
Part 9	Handbook of Lockage Procedures (existing locks)	
Part 10	Blasting Records	
Part 11	Widening and Deepening of the Pacific Entrance and South Approach Channel to the Third Set of Locks of The Panama Canal (including drawings)	
Part 12	Feasibility Evaluation of a Tug Assisted Locks Vessel Positioning System http://www.pancanal.com/esp/plan/estudios/0202.html	
Part 13	Tugboat Fleet Principal Particulars http://www.pancanal.com/eng/maritime/tugs/index.html	
Part 14	^{A19} Design [Specification and Drawings] for East Barrier Dam 2E, West Barrier Dam 1W and West Barrier Dam 2W Structures ^{A19}	
Part 15	Programa de Ampliación del Canal: Canal de Aproximación Norte Pacífico Proyecto No. PAC-2 (including drawings)	
^{A11} Part 16	Electrical Works Reference Data ^{A11}	
^{A11} Part 17	Miraflores Swing Bridge Reference Documents ^{A11}	
^{A16} Part 18	Gatun Lake Dump Sites Bathymetric Data ^{A16}	

Paging

^{A16}**Part 19** **Administrative**^{A16}

^{A19}**Part 20** **Traffic Scenarios**^{A19}

^{A13}**VOLUME VII** **EMPLOYER'S DATA**

Part 1 **Geotechnical Interpretive Report.....** thru – 76

Part 2 **Topographical Data**
^{A17}00 01 15.07 02 List of Drawings thru – 1^{A17}

Part 3 **Seismic Design Criteria Data:**
Accelerations and Response Spectra
Explanatory Notes on Response Spectra and Time Histories thru – 2
Other documents^{A13}