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1 PREAMBLE

A.  PAYMENT

Payment will be made in accordance with Clause 14 of the Conditions of Contract. The
Albreakdown of the Works™ given in A%the®® Schedule of Project Elements and Prices,
AlScontained in section 2 of this part,*'® shall not be taken as limiting the “*Tenderer’s™ obligations
under the Contract.

B. CURRENCY OF PAYMENT
All items shall be priced in US dollars (USD).
C. TAXES AND DUTIES

Except as provided for in paragraph D below, the prices tendered shall include all taxes, import
duties, and other duties that are levied in accordance with the laws and regulations of Panama.

D. EXEMPTION OF DUTIES, TAXES, AND LEVIES

No import duties, taxes or levies shall be imposed on the items listed below if such are A**for the
exclusive use in the Works and are obtained directly by the Contractor or through his suppliers, either
local or foreign, from outside Panama and are shipped / consigned to the Employer (ACP).A®
Accordingly, the Tender prices for the items listed below should reflect this exemption.

e (Gates and gate operating machinery and components
e Valves and valve operating machinery and components
e Bulkheads

o "PElectrical components

e  Electronic components*®

o "BSteel

e Portland Cement
e Petrol

e Diesel Oil

e Bunker Fuel

e Explosives*®

E. PRICES TO BE INCLUSIVE

AThe Schedule of Project Elements and Prices set forth in section 2 of this Part, duly completed by
the Tenderer in accordance with the RFP, shall be the Tenderer’s Price Proposal.”*® It shall be
clearly understood that the amounts which the *°Tenderer™ enters in the Schedule of Project
Elements and Prices are to be for work that is finished and complete in every respect ~*and fully in
accordance with the Contract.*®® The “*Tenderer™ will be deemed to have taken full account of all
requirements and obligations, whether expressed or implied, covered in all parts of the Contract and
to have priced the items herein accordingly.

AlThe amounts tendered shall, therefore, include all incidental and contingent expenses and risks

of every kind necessary to comply with all obligations in the Contract including but not limited to
the design, construction, completion, and maintenance of the whole of the Works and correction of
defects in accordance with the Contract.
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The total base price presented in the Schedule of Project Elements and Prices shall constitute a total
lump sum comprised of the elements cited and in respect of the whole of the Works including
remedying of defects and all obligations under the Contract.*’

F. APRICES TO BE BALANCED
The amounts tendered against *'®each item”'® in the **°Schedule”'® of Project Elements and Prices
must bear a proper relationship to the “*relative™® cost of carrying out “*°each such part of*!° the
Works “*®as more particularly”*® described in the Contract *°and to the Tenderer’s design.*® All
profits, overhead, and similar charges (unless separately itemized) that are applicable to the
Contract as a whole are to be spread “*°proportionally®*® over all amounts in the Schedules of
Project Elements and Prices, whilst those that apply to particular “*®items in the Schedule of Project

Elements and Prices should be spread only over those particular items.**®

G. "“CONTRACTOR’S ON SITE DEPLOYMENT OF EQUIPMENT, MACHINERY AND
FACILITIES

The Tenderer may include within the amounts tendered against items 2.1.1, 2.1.2 and 2.1.3 in the
Schedule of Project Elements and Prices the cost of on-Site deployment of equipment, machinery
and facilities that the Tenderer may require as part of his start-up of the Works. “#*The total
amount to be included for these start-up costs (i.e. the sum tendered against item 2.1) shall not
exceed 150 million US Dollars regardless of the amount actually estimated by the Tenderer.A2°A%

H. “SCHEDULE OF PROJECT ELEMENTS AND PRICES

1. Tendered amounts shall be in accordance with above Paragraphs B, C, D, E, F and G
above.
2. A9Total Base Price: The total base price entered in the Schedule of Project Elements

and Prices by the Tenderer shall be a lump sum amount, which shall be broken down as
stated therein into subtotals for 2.1 ON-SITE DEPLOYMENT, 2.2 DESIGN, and
2.3 CONSTRUCTION. These sub-totals will be further broken down as set out in the
relevant sections of the Schedule of Project Elements and Prices. For the Tenderer who
is awarded the Contract, the total base price as set out in the Schedule of Project
Elements and Prices which shall be its Price Proposal will become the Accepted Contract
Amount in the Contract.**

3. Additional Price Breakdown for Lock Gates, Lock Valves, and WSB Valves:
Additional, more detailed, line items are included in Section 2.3.3 Construction, of the
Schedule of Project Elements and Prices. The Tenderer shall fill in these items to
provide the prices to furnish and deliver the lock gates, lock valves, and WSB valves to
the Atlantic and Pacific locks project Sites. Where stated, amounts shall be entered for
(a) only the price to furnish and deliver the items, with all necessary components to make
a complete unit; and (b) all other prices for the item including installation, testing,
overhead and profit. The total price entered for furnishing and delivering a specific item
will be divided by the total number of units to be provided per the Tenderer’s design to
arrive at a unit price, for the purposes of progress payments, to furnish and deliver each
type of gate or valve. See Sub-Clause 14.5 of the Conditions of Contract [Plant and
Materials Intended for the Works] and the Appendix to Tender in relation to payment for
such items.

4. Provisional Sums:  Provisional Sums may be instructed by the Employer’s
Representative under Sub-Clause 13.5 of the Conditions of Contract but are not (for the
avoidance of doubt) included in the total base price or (for the Tenderer that is awarded
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the Contract) in the Accepted Contract Amount under the Contract. The Tenderer shall
separately show in the completed Schedule of Project Elements and Prices the actual
amount(s) in respect of each Provisional Sum stated therein and the Contractor’s
overhead and profit included in each Provisional Sum. **°The total sum of these amounts
is to be entered on 2.4 PROVISIONAL SUMS A*

AVPRICE ADJUSTMENT TIMETABLE

The Tenderers shall complete the Price Adjustment Timetable below by entering an Adjustment
Quantity for each Adjustment date. The Adjustment Quantity for each Adjustment Date can range
from 0 up to the Maximum Adjustment Quantity stated in the Price Adjustment Timetable for that
Specified Material. For each Specified Material the total aggregate of all the Adjustment Quantities
entered by the Tenderer against the Adjustment Dates must not exceed the Maximum Adjustment
Quantity stated in the Price Adjustment Timetable for that Specified Material. The completed Price
Adjustment Timetable will be included in the envelope which contains the Price Proposal — see
section C2 and C4 of the Instructions to Tenderers. See also Sub-Clause 13.8 of the Conditions of
Contract.

The allocation of the Adjustment Quantities that are entered by the Tenderer in the Price
Adjustment Timetable shall be generally consistent with the relevant portions of the Tenderer’s
Tender Programme. Obvious unbalancing or unrealistic time phasing of the Adjustment Quantities
will be discussed and corrected (without changing the total of the Adjustment Quantities for each
Specified Material entered by the Tenderer) during the Baseline Programme Workshop (or as soon
thereafter as practical) to make the allocation of the Adjustment Quantities generally consistent
with the Accepted Baseline Programme. Once such corrections have been made, if such are
required, the Adjustment Quantities shall remain fixed for the duration of the Contract.

Tenderers should note that the Reference Prices and Cement Reference PPl Value will be
determined by the Employer and entered into the Price Adjustment Timetable by an amendment to
be issued not less than 21 days prior to the submission of tenders.*%

J. ABNOT USEDA'®
K. APNOT USEDAP
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~52 - SCHEDULE OF PROJECT ELEMENTS AND

PRICES
SUMMARY #
COMPONENT
ITEM DESCRIPTION AMOUNT (USD)
BASE PRICE

A192.1 On-Site Deployment”*

2.2 Design

2.3 Construction

TOTAL BASE PRICE
A19(Sum of 2.1+ 2.2 + 2.3)

2.4 TOTAL PROVISIONAL SUMS

(Sum of 2.4.1 to 2.4.6 inclusive)**
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~2.1 ON-SITE DEPLOYMENT OF EQUIPMENT,
MACHINERY, AND FACILITIES

ITEM DESCRIPTION AMOUNT (USD)
ON-SITE DEPLOYMENT
A202.1 (2.1.1+2.1.2+2.1.3)
(Not more than US $ 150 million)"?°
2.1.1 OVERALL LOCKSDEPLOYMENT
2.1.2 ATLANTIC LOCKSDEPLOYMENT
2.1.3 PACIFIC LOCKSDEPLOYMENT

Al9

~52.2 DESIGN

ITEM DESCRIPTION AMOUNT (USD)
2.2 DESIGN #9(2.2.1 + 2.2.2)*"
201 ﬁ;I'LANTIC LOCKS DESICASEI
(22.1.1+2.2.1.2+2.2.1.3)
2.2.1.1 A®Intermediate Design®*®
2.2.1.2 AFinal Design®*
2.2.1.3 As-Built Plans
299 El/QA\CIFIC LOCKS DESIGNA19
(22.2.1+22.2.2+2.2.2.3)
2221 A ntermediate Design®*®
2.2.2.2 AFinal Design®*
2223 As-Built Plans”*®
February 2009 7 of 26
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Design and Construction of the Third Set of Locks

2.3 CONSTRUCTION
ITEM DESCRIPTION AMOUNT (USD)
2.3 CONSTRUCTION  #¥(2.3.1 + 2.3.2)**
231 ﬁ\;I'LANTIC LOCKS CONSTRUCTION
(Sum of 2.3.1.1 through 2.3.1.19)**

23.1.1 Unclassified Excavation

23.1.2 Structural Fill

2.3.1.3 Unclassified Dredging

23.14 Not Used

2.3.15 Non-Reinforced Concrete

2.3.1.6 Structural Concrete (not including reinforcing)

2.3.1.7 Roller-compacted Concrete

2.3.1.8 Reinforcing Steel

2.3.19 Lock Valves and Bulkheads

2.3.1.10 WSB Valves and Bulkheads

23.1.11 Gates and Recess Closures

2.3.1.12 Plant Mechanical Systems and Equipment

2.3.1.13 Electrical Systems

2.3.1.14 Instrumentation and Control Systems

2.3.1.15 Lock Appurtenances

Bridgeways
2.3.1.16 (Enter price for Bridgeway work, whether supported by
a lock gate or provided as independent structure.)

2.3.1.17 Sitework

2.3.1.18 Buildings

2.3.1.19 Utilities
8 of 26 February 2009
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ITEM DESCRIPTION AMOUNT (USD)
239 EQA\CIFIC LOCKS CONSTRUCTION
(Sum of 2.3.2.1 through 2.3.2.19)*
2321 Unclassified Excavation
2322 Structural Fill
2.3.2.3 Unclassified Dredging
2324 Dams
2.3.25 Non-Reinforced Concrete
2325 A17Str_uctura_ll Concrete (not including
reinforcing)
2.3.2.7 Roller-compacted Concrete
2.3.2.8 Reinforcing Steel
2.3.29 Lock Valves and Bulkheads
2.3.2.10 WSB Valves and Bulkheads
2.3.2.11 Gates and Recess Closures
2.3.2.12 Plant Mechanical Systems and Equipment
2.3.2.13 Electrical Systems
2.3.2.14 Instrumentation and Control Systems
2.3.2.15 Lock Appurtenances
Bridgeways
2.3.2.16 (Enter price for Bridgeway work, whether supported by
a lock gate or provided as independent structure.)
2.3.2.17 Sitework
2.3.2.18 Buildings
2.3.2.19 Utilities®"’
February 2009 9 0f 26
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ITEM

DESCRIPTION

AMOUNT (USD)

2.3.3 Additional Price Breakdown for Lock Gates, Lock Valves, and WSB
Valves

Atlantic Locks

2.3.3.191

Lock valves — Provide and deliver all complete lock
valves to Site.

(Amount)

(Number of Valves)

All other lock valve and bulkhead work - including

2.33.19.2 installation, testing, overhead and profit.
Total — Must Equal 2.3.1.9
2331101 WSB valvgs — Provide and deliver all complete WSB (Amount)
valves to Site.
(Number of Valves)
All Other WSB valve and bulkhead work - including
2.3.3.1.10.2 |. ) . .
installation, testing, overhead and profit.
Total — Must Equal 2.3.1.10
Lockhead 1 Gates — Provide and deliver all complete
2.3.3.1.11.1 |Lockhead 1 gates to Site. (Price for 2 gates.)
Lockhead 2 & 3 Gates — Provide and deliver all
2.3.3.1.11.2 |complete Lockhead 2 & 3 gates to Site. (Price for 4
gates.)
9331113 Lockhead 4 gates — Provide and deliver all complete
T 1 Lockhead 4 gates to Site. (Price for 2 gates.)
All Other gate and Recess Closure work - including
2.3.3.1.114 |. . . .
installation, testing, overhead and profit.
Total — Must Equal 2.3.1.11
10 of 26 February 2009

Amendment No. 23




RFP-76161

Design and Construction of the Third Set of Locks

Volume V — Contractor’s Proposal

Part 9 — Price Proposal and Price Adjustment Timetable

ITEM DESCRIPTION AMOUNT (USD)
2.3.3 Additional Price Breakdown for Lock Gates,
Lock Valves, and WSB Valves (Continued)
Pacific Locks
Lock valves — Provide and deliver all complete lock (Amount)
2.3.3.29.1 .
valves to Site.
(Number of Valves)
933292 All other lock valve and bulkhead work - including
""" installation, testing, overhead and profit.
Total — Must Equal 2.3.2.9
2332101 WSB vaIve; — Provide and deliver all complete WSB (Amount)
valves to Site.
(Number of Valves)
9332102 All other WSB valve and bulkhead work - including
e installation, testing, overhead and profit.
Total — Must Equal 2.3.2.10
9332111 Lockhead 1 gates — Provide and deliver all complete
T Lockhead 1 gates to Site. (Price for 2 gates.)
Lockhead 2 & 3 gates — Provide and deliver all
2.3.3.2.11.2 | complete Lockhead 2 & 3 gates to Site. (Price for 4
gates.)
9332113 Lockhead 4 gates — Provide and deliver all complete
T Lockhead 4 gates to Site. (Price for 2 gates.)
9332114 All other gate and Recess Closure work - including
T installation, testing, overhead and profit.
Total — Must Equal 2.3.2.11
February 2009 11 of 26
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Design and Construction of the Third Set of Locks

~712.4 PROVISIONAL SUMSA

ITEM

DESCRIPTION

AMOUNT

OVERHEAD | TOTAL
AND PROFIT |  (USD)

A172.4

PROVISIONAL SUMS
A(Sum of 2.4.1 through 2.4.6)**

2.4.1A17

Provisional Sum No. 1 - Atlantic Locks

Northeast Approach Structure.
The Works includes the design of the
Atlantic locks northeast approach
structure, and its appurtenances, but
does not include construction of these
items. Provisional Sum No. 1 is for
the construction of the Atlantic locks
northeast approach structure, and its
appurtenances, as described in
Section 01 10 00 (General Project
Requirements)
Sub-paragraph 1.04 A.3.a., in
complete accordance with all
applicable Employer’s Requirements.

ALl 4.2

Provisional Sum No. 2 - Pacific Locks

Northwest Approach Structure.
The Works includes the design of the
Pacific locks northwest approach
structure, and its appurtenances, but
does not include construction of these
items. Provisional Sum No. 2 is for
the construction of the Pacific locks
northwest approach structure, and its
appurtenances, as described in
Section 01 10 00 (General Project
Requirements)
Sub-paragraph 1.04 A.3.b., in
complete accordance with all
applicable Employer’s Requirements.

2.4.3"7

Provisional Sum No. 3 - Pacific Locks

Southwest Approach Structure.
The Works includes the design of the
Pacific locks southwest approach
structure, and its appurtenances, but
does not include construction of these
items. Provisional Sum No. 3 is for
the construction of the Pacific locks
southwest approach structure, and its
appurtenances, as described in
Section 01 10 00 (General Project
Requirements) Sub—
paragraph 1.04 A.3.c., in complete
accordance with all applicable
Employer’s Requirements.

12 of 26
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ITEM

DESCRIPTION

AMOUNT

OVERHEAD
AND PROFIT

TOTAL
(USD)

244

AT7

Provisional Sum No. 4 — Maintenance

Closure System.

The Works include the design of the
maintenance closure system, and
construction of civil works that
facilitate future installations, such as
embedded parts, but it does not
include furnishing the actual
maintenance closure system.
Provisional Sum No. 4 is to furnish
the maintenance closure system as
described in Section 01 10 00
(General Project Requirements) Sub-
paragraph 1.04 A.3.d., in complete
accordance with all applicable
Employer’s Requirements.

2.4.5

Provisional Sum No. 5 - Atlantic Locks

Maintenance Services.

Provide complete maintenance
services for the complete Atlantic
Locks complex for three years after
Taking Over, in accordance with
Section 01 10 00 (General Project
Requirements)

Sub-paragraph 1.04 A.3.e., in
complete accordance with all
applicable Employer’s Requirements.

2.4.6

Provisional Sum No. 6 - Pacific Locks

Maintenance Services.

Provide complete maintenance
services for the complete Pacific
Locks complex for three years after
Taking Over, in accordance with
Section 01 10 00 (General Project
Requirements)

Sub-paragraph 1.04 A.3.f., in
complete accordance with all
applicable Employer’s
Requirements.Al7

February 2009
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~23  PRICE PROPOSAL SIGNATURES

The Price Proposal is to be signed by each Member on its own behalf and on behalf of the
Tenderer.

The undersigned duly authorized representatives of the Tenderer have caused this Tender to be
made on the day of
year

SIGNED by Lead Member:
Name:

Position:

Address:

Date:

for and on behalf of the Tenderer and for and on behalf of
[insert name of Lead Member], as Member and Lead Member in the presence of:

SIGNED by Witness:

Name:
Address:

Date:

SIGNED by Member:
Name:

Position:

Address:

Date:

for and on behalf of the Tenderer and for and on behalf of
[insert name of Member], as Member in the presence of

SIGNED by Witness:

Name:
Address:

Date:

14 of 26 February 2009
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SIGNED by Member:
Name:

Position:

Address:

Date:

for and on behalf of the Tenderer and for and on behalf of
[insert name of Member], as Member in the presence of

SIGNED by Witness:

Name:
Address:

Date:

SIGNED by Member:
Name:

Position:

Address:

Date:

for and on behalf of the Tenderer and for and on behalf of
[insert name of Member], as Member in the presence of

SIGNED by Witness:

Name:
Address:

Date:

SIGNED by Member:
Name:

Position:

Address:

Date:

for and on behalf of the Tenderer and for and on behalf of
[insert name of Member], as Member in the presence of

SIGNED by Witness:

Name:
Address:

Date:
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SIGNED by Member:
Name:

Position:

Address:

Date:

for and on behalf of the Tenderer and for and on behalf of
[insert name of Member], as Member in the presence of

SIGNED by Witness:

Name:
Address:

Date:

SIGNED by Member:
Name:

Position:

Address:

Date:

for and on behalf of the Tenderer and for and on behalf of
[insert name of Member], as Member in the presence of

SIGNED by Witness:

Name:
Address:

Date:

SIGNED by Member:
Name:

Position:

Address:

Date:

for and on behalf of the Tenderer and for and on behalf of
[insert name of Member], as Member in the presence of

SIGNED by Witness:

Name:
Address:

Date:

16 of 26 February 2009
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SIGNED by Member:
Name:

Position:

Address:

Date:

for and on behalf of the Tenderer and for and on behalf of
[insert name of Member], as Member in the presence of

SIGNED by Witness:

Name:
Address:

Date:

END OF PRICE PROPOSAL"®
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Design and Construction of the Third Set of Locks

Reinforcing Steel

~04 Price Adjustment Timetable

Maximum Adjustment Quantity: 279,000 Metric Tonnes

Number of Calendar
Days After

Adjustment Dates

Adjustment Quantity
(Metric Tonne - Insert

Adjustment Price

Reference Price

Price Difference

Adjustment Amount
Due This Period

Commencement Date Quantity)

62 $575.00
154 $575.00
244 $575.00
335 $575.00
427 $575.00
519 $575.00
609 $575.00
700 $575.00
792 $575.00
884 $575.00
975 $575.00

1066 $575.00
1158 $575.00
1250 $575.00
1340 $575.00
1431 $575.00
1523 $575.00
1615 $575.00

Total

Note: Also refer to sub Sub-Clause 1.1.5 [Works and Goods] and Sub-Clause 13.8 [Adjustments for Changes in Prices for Specified Materials].

18 of 26
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Diesel Fuel Maximum Adjustment Quantity: 60 Million US Gallons
Number of Calendar _ Adjustment Quantity _ _ ' ' _ Adjustment Amount
Days After Adjustment Dates (US Gallon - Insert Adjustment Price Reference Price Price Difference . .
Commencement Date Quantity) Due This Period

62 $1.40

154 $1.40

244 $1.40

335 $1.40

427 $1.40

519 $1.40

609 $1.40

700 $1.40

792 $1.40

884 $1.40

975 $1.40
1066 $1.40
1158 $1.40
1250 $1.40
1340 $1.40
1431 $1.40
1523 $1.40
1615 $1.40
1705 $1.40
1796 $1.40

Total

Note: Also refer to sub Sub-Clause 1.1.5 [Works and Goods] and Sub-Clause 13.8 [Adjustments for Changes in Prices for Specified Materials].

February 2009
Amendment No. 23
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Design and Construction of the Third Set of Locks

Lock Gate, Valve, and Bulkhead Structural Steel Plate and Shapes

Maximum Adjustment Quantity: 67,200 Metric Tonnes

Number of Calendar
Days After

Adjustment Dates

Adjustment Quantity
(Metric Tonne — Insert

Adjustment Price

Reference Price

Price Difference

Adjustment Amount
Due This Period

Commencement Date Quantity)
62 $1,000.00
154 $ 1,000.00
244 $ 1,000.00
335 $1,000.00
427 $1,000.00
519 $1,000.00
609 $1,000.00

Total

Note: Also refer to sub Sub-Clause 1.1.5 [Works and Goods] and Sub-Clause 13.8 [Adjustments for Changes in Prices for Specified Materials].
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Portland and Other Cements

Maximum Adjustment Quantity: 1,278,600 Short Tons

Cement Reference PPI Value = 204.0
Numgz;ts)fACfitaéfndar Adjustment Dates A((éjﬁsgnfonr: ?:Jnasnetlrtty Adi Cement . Reference Price Price Difference Adjustme_nt Am_ount
Commencement Date Quantity) justment Price Due This Period

62 $100.00

154 $100.00

244 $100.00

335 $100.00

427 $100.00

519 $100.00

609 $100.00

700 $100.00

792 $100.00

884 $100.00

975 $100.00
1066 $100.00
1158 $100.00
1250 $100.00
1340 $100.00
1431 $100.00
1523 $100.00
1615 $100.00

Total

Note: Also refer to sub Sub-Clause 1.1.5 [Works and Goods] and Sub-Clause 13.8 [Adjustments for Changes in Prices for Specified Materials].

A20

February 2009
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~25 PRICE ADJUSTMENT TIMETABLE SIGNATURES

The Price Adjustment Timetable is to be signed by each Member on its own behalf and on
behalf of the Tenderer.

The undersigned duly authorized representatives of the Tenderer have caused this Tender to be
made on the day of
year

SIGNED by Lead Member:
Name:

Position:

Address:

Date:

for and on behalf of the Tenderer and for and on behalf of
[insert name of Lead Member], as Member and Lead Member in the presence of:

SIGNED by Witness:

Name:
Address:

Date:

SIGNED by Member:
Name:

Position:

Address:

Date:

for and on behalf of the Tenderer and for and on behalf of
[insert name of Member], as Member in the presence of

SIGNED by Witness:

Name:
Address:

Date:

22 of 26 February 2009
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