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SECTION 01 50 00 – TEMPORARY FACILITIES, ACCESSES AND CONTROLS 

1.01 A16SCOPE:A16 A9This Section provides requirements for the location, construction, setup, and use 
of temporary facilities.A9 It includes, but is not limited to, the furnishing and installation of 
temporary utilities, temporary construction, support facilities, and security and protection 
facilities. 

1.02 A16REFERENCES: A16 

A. Autoridad del Canal de Panamá (ACP) Documents: A7 
A172600SEG-121(R3) Norma de Seguridad de Señalización y Barricadas. 

 
2600SEG-285(R4) Norma de Orden y Saneamiento de los Sitios de Trabajo. 

 
2600SEG-293(R2) Norma de Iluminación.A17 

 
B. U.S. Department of Transportation: 

Manual of Uniform Traffic Control Devices, 2003 Edition, Revision 1. 

C. Institute Electrical an Electronics Engineers (IEEE): 
C2-07 National Electrical Safety Code. 

 
D. A9 Autoridad Nacional de los Servicios Públicos (ASEP) Regulation: 

PNAF-2006 Plan Nacional de Atribución de Frecuencias (PNAF) 
(National Frequency Assignment Plan) – see website 
www.asep.gob.pa/Telecom/pnaf.pdf.A9 

 
A10E. Ministerio de Obras Públicas (MOP) Specifications: 

 Especificaciones Técnicas Generales para la 
Construcción y Rehabilitación de Carreteras y Puentes 

 
F. American Association of State Highway and Transportation Officials (AASHTO) 

StandardsA10 
 
1.03 A16GENERAL REQUIREMENTS:  A17The Contractor’s areas are indicated on Drawings 5802-

27 and 5803-54 in Volume II, Part 4.A17  The Contractor shall submit the plan and the programme 
described below with the Accepted Baseline Programme ― see Sub-Clause 8.3 (Programme) of 
the Conditions of Contract and Section 01 31 00 (Project Management and Coordination). A16 

1.04 A9SUBMITTALS: 

A. Site Plan:  As required in Paragraph 1.03, the Contractor shall submit to the Employer’s 
Representative, for his approval, a fully detailed Site plan to indicate the proposed 
location and dimensions of any area to be fenced and used by the Contractor, the 
buildings and trailers to be used, avenues of ingress and egress to fenced areas, and 
details of the fence installation.  Proposed locations for the Contractor’s offices, 
accommodations, compounds, Plant areas, and facilities shall be included, along with 
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details concerning access to and egress from local highways, delivery points, storage 
areas, storage and disposal sites for hazardous and non-hazardous waste, A13lay-down 
areas, A13 and any other similar areas.  Details on related matters affecting the day-to-day 
running of the Works shall also be provided.  A10Any areas that may have to be graveled, 
decked, or paved to prevent the tracking of mud shall be identified.  A17The Contractor 
shall comply with ACP 2600SEG-285.A17A10  Specific matters to be addressed in the Site 
plan shall include, but shall not be limited to:A9 
1. Temporary access roads; 
2. A9Traffic-maintenance plan (including coordination with the authorities having 

jurisdiction);A9 
3. Contractor’s temporary facilities and Temporary Works, e.g., offices, workshops, 

warehouses and storage areas, medical and first-aid centers, and other welfare 
facilities; 

4. Storage areas; 
5. A9Spoil areas, borrow areas, and areas to stockpile materials;A9 
6. Concrete batching plants and aggregate processing plants, including cement silos; 
7. Water-cooling plants and ice-making plants; 
8. A9Storage area for explosives magazines, refer to Section 31 23 16.26 (Drilling 

and Blasting);A9 
9. Staging areas; 
10. Wharfs; 
11. A16Employer’s Representative facilities (include the location of the Contractor’s 

Project Integration Office, refer to Section 01 31 00 (Project Management And 
Coordination), Paragraph 1.04); 

12. Existing Employer’s and third party facilities (if any); A16 
13. Security fences and lighting systems; 
14. A9Temporary electrical distribution systems (including semi-permanent, skid-

mounted, or trailer-mounted generators or similar power production systems); 
15. Temporary water-supply systems;A9 
16. Temporary fire-protection systems; 
17. A9Communications systems;A9 
18. Relocation of existing facilities. 
19. A9Temporary sanitary facilities, including collection and disposal systems; 
20. Storm-water management systems; and  
21. Groundwater management systems.A9 

B. A16Programme:  The Contractor shall include in the Accepted Baseline Programme dates 
for implementation and termination of each temporary utility. A16 

 
C. Security Submittals:  Prior to the performance of any work and no later than 42 days 

after the Commencement Date, the Contractor shall submit, to the Employer’s 
Representative for approval, 2 copies of a security plan commensurate with the needs of 
the Contract.  The security plan shall be signed by the security officer of the Contractor.  
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Adequacy of the security plan is the responsibility of the Contractor.  The security plan 
shall: 
1. Include an employee Site security orientation program. 

2. A9Include security measures to protect Contractor’s Personnel and other third-
party personnel authorized by the Contractor.A9 

3. Cover security procedures related to Contractor tools and equipment that shall be 
mobilized for the Works. 

1.05 A7AVAILABILITY AND USE OF UTILITY SERVICES:A7  Refer to Sub-Clause 4.19 
(Electricity, Water and Gas) of the Conditions of the Contract. 

A. Availability and Use:  A9The Contractor shall be responsible for providing all utilities 
required for the construction of the Works.  The Contractor shall pay all costs associated 
with the provision of such utilities, including, but not limited to, connecting, converting, 
generating, and/or transferring the utilities to the work sites.A9 The Contractor shall be 
responsible for keeping temporary services and facilities clean and neat in appearance, 
operating them in a safe and efficient manner, relocating them as the work progresses, 
and taking the necessary fire-prevention measures in accordance with NFPA standards.  
A16The Contractor shall also be responsible for not overloading facilities or permitting 
them to interfere with progress of the Works. A16 

B. A16Installation:  The Contractor shall use qualified personnel for installation of 
temporary utility services; locate them where they will serve the Works adequately and 
result in minimum interference with performance of the Works; relocate, maintain, and 
modify temporary utility services as required; and make each temporary utility service 
ready for use when needed to avoid delays.A16  For installation purposes, the Contactor 
shall provide compatible materials and equipment and comply with A9the provider’s 
requirements, as well as with all applicable Employer’s Requirements and 
recommendations from the Employer’s Representative.  The Contractor shall coordinate 
with the provider for a time when service can be interrupted, if necessary, to make 
connections for temporary services.  The Contractor shall keep the Employer’s 
Representative informed about these details and shall provide the Employer’s 
Representative with copies of all related communications.A9  The Contractor shall be 
responsible for providing adequate capacity at each stage of construction. 

C. A9(Reserved)A9 

D. Area Lighting:  A lighting plan for use during periods of darkness shall be submitted by 
the Contractor for approval by the Employer’s Representative at least 14 days prior to 
such usage.  A9The Contractor shall provide area lighting that complies with Employer’s 
Requirements for nighttime work and site operations and, thereby, allows for the Works 
to proceed safely and efficiently during hours of darkness.A9  Lights at the Site shall be 
shielded to prevent interference with the night vision of Employer’s Personnel (e.g., 
pilots and tugboat captains), transiting vessels, and floating equipment in Canal waters.  
A17The Contractor shall comply with ACP 2600SEG-293.A17 
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E. A9Communication: 

1. The Contractor shall provide data, video, and voice communication system(s) as 
required for the execution of the Works.  He may contract existing 
communication-service provider(s), provide his own system(s), or both. 

2. The Contractor's own communication systems, if used, may be subject to 
concession fees and shall comply with applicable ASEP requirements, rules, and 
regulations.  All radio frequency assignments shall be in accordance with ASEP 
PNAF. 

3. The communication systems shall cover all areas within the Site, including, but 
not limited to, offices, first-aid stations, access-control and security stations, 
batching plants, borrow areas, quarry areas, and all areas related to the 
construction of the Works. 

4. The Contractor shall provide the radio frequencies for the Works to the 
Employer’s Representative.  Security shall have a dedicated frequency.  A16Also, 
the Contractor shall provide the Employer’s Representative with one of his 
security radios for each part of the Site. A16 

F. A7Raw Water:  The Contractor will be allowed to tap raw water free of charge from the 
Culebra Cut, Cocoli River, Miraflores Lake, and Gatun Lake, but only for the 
performance of the Works.  A16The Contractor will also be allowed to drill wells and 
extract underground water that may be available within the Site.  In the case of the Cocoli 
River, the Contractor shall only tap water from the parts of the river located within the 
Site. A16 

1. A16Unlimited amounts of water may be tapped, but all of it shall be used within 
the Site; it shall not be distributed, piped, or transported from the Site to other 
locations.  The Contractor shall handle and use the raw water in an efficient 
manner, thereby preventing undue waste. A16 

2. Prior to extracting any water, developing the Site, or piping water to designated 
areas within the Site, the Contractor shall request permission from the 
Employer’s Representative by submitting the Employer’s Standard Form 787 
(EAC), “Solicitud para Permiso de Uso de Agua.”  A16This is the form that is 
used specifically to request authorization for this type of water usage.  To 
accompany the form, the Contractor shall submit drawings reflecting pipe 
alignment for approval by the Employer’s Representative. A16 

3. The Contractor shall not sell, distribute, commercialize in any way or form, or 
otherwise use or allow others to use the tapped water for any purpose other than 
the Works. 

4. A17The Contractor shall locate any raw-water extraction points in Culebra Cut or 
in Miraflores or Gatun lakes within areas designated for such purpose by the 
Employer and in such a manner as not to interfere with the Employer’s Transit or 
dredging operations.A17  Also, the Contractor shall be responsible for the routing 
of piping and the location of other installations that may be required for tapping, 
distributing, and storing raw or processed water in such a manner so as not to 
interfere with other contractors’ operations or areas that have been assigned to 
other contractors by the Employer. 
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5. The Employer assumes no responsibility for the quality of the water or its 
suitability for the Contractor’s intended purposes. 

6. The Contractor shall be responsible for extracting, pumping, piping, processing, 
and storing any water that may be tapped.  A9The Contractor shall process the raw 
water as necessary to have it meet the water-quality requirements for any 
application used within the Works.A9 

7. A17At least 42 days before the expected date for starting work, the Contractor shall 
submit, for the Employer’s approval, an Extraction and Operational Plan 
describing the following:A17 

a. operational procedures for extraction, treatment, pumping, and delivery 
systems; 

b. chemicals to be used; 

c. handling and disposal of containers and effluents (refer to 
A9Paragraphs 1.05 H. and 1.12A9 of this Section); 

d. equipment mobilization and installation; 

e. maintenance of pumping and delivery equipment; 

f. A9clearing that may be necessary in areas adjacent to the lakes in order to 
reach water tap locations;A9 

g. road or access requirements for initial set up and for operation and 
maintenance (refer to A9Paragraph 1.09A9 of this Section); and 

h. clearing and grubbing, if required. 

8. Similar requirements apply for well boring, specifically for drilling equipment 
and access to the specified or approved location. 

9. The water-extraction, distribution, and storage systems used by the Contractor 
shall comply with the environmental provisions and requirements set forth in this 
Contract, including, but not limited to, the technical regulations listed in Section 
01 57 19, Paragraph 1.02 D. 

10. Unless the Employer’s Representative indicates otherwise, all piping, access 
roads, and other Site-development works shall be removed upon completion of 
the Contractor’s use of the Site and the area returned to its original state, as 
previously agreed upon with the Employer’s Representative.  (Refer to Section 
01 57 19, Paragraph 1.09.) A7 

A9G. (Reserved)A9 

H. Toilet Facilities:  The Contractor shall provide and maintain toilet facilities for the use of 
all personnel at the Site in open areas.  The type, quantity, and location of these facilities 
shall be reviewed by the Employer’s Representative.  The Contractor shall maintain the 
toilet facilities in a clean and sanitary condition at all times.  A16Upon completion of the 
Works at the Site, the Contractor shall remove the toilet facilities at his own expense.  On 
each part of the Site, the Contractor shall furnish a minimum of 1 portable toilet, 
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including service, for each sex, with additional toilets (including service) for every 
20 persons of the same sex.A16  The service will include, but is not limited to, removal of 
waste and recharging with chemicals, cleaning and disinfecting, and supply of toilet 
paper.  Service will be performed to guarantee good conditions at all times, but no less 
than 2 times per week, depending upon conditions.  A9The Contractor may propose any 
other system that satisfies at least the above-mentioned requirements.  A16All temporary 
toilet facilities shall be removed by the date of issue of the Taking-Over Certificate.A16  In 
addition, the Contractor shall provide shower and washing facilities for his personnel, 
where required by the nature of the Works.A9 

A9I. Sewage Treatment and Disposal:  The Contractor shall provide sewage (wastewater) 
treatment for all sanitary sewage generated on the Site, including treatment of wastes 
collected in portable toilets, either directly or by contracting out this responsibility.A9  
Contractor’s sewage treatment facilities shall be designed, constructed, and operated to 
consistently remove a minimum of 85 percent of the solids in the raw sewage influent 
flow and to disinfect the influent before discharge to remove pathogenic bacteria and 
viruses.  In addition to the performance standards described in this Subparagraph, the 
Contractor shall be responsible for meeting all sanitary sewage treatment standards in 
effect in the Republic of Panama and for obtaining any permits or approvals required to 
construct or operate a sewage-treatment plant.  A7Furthermore, the Contractor shall 
comply with the applicable regulations in Section 01 57 19 (Temporary Environmental 
Controls) with respect to wastewater and water discharges resulting from any treatment 
process or similar activity.A7 The Contractor shall monitor treated sewage discharged 
from treatment facilities to verify the level of treatment and residual levels of disinfectant 
agents and shall report this information to the Employer’s Representative on a monthly 
basis. 

1.06 A7TEMPORARY DRAINAGE: A7  A17The Contractor shall provide temporary drainage for the 
Site, commensurate to the local meteorological conditions (refer, for information only, to Part 7 
of Volume VI, and see also Sub-Clause 5.1 of the Conditions of Contract), to properly and 
expeditiously drain the Site.A17  Ditches and culverts shall be provided to direct runoff toward 
natural drainage channels and to avoid the stagnation of water.  The temporary drainage system 
shall include appropriate erosion-protection and contamination-prevention measures.  The 
Contractor shall adequately adapt the temporary drainage system as the Works progress. 

1.07 A16BORROW MATERIAL AND AVAILABLE AGGREGATES: These are free-issued 
materials as per Sub-Clause 4.20 (Employer’s Equipment and Free-Issue Material) of the 
Conditions of the Contract. A16 

A. A9General: 

1. A16A17Borrow and accumulated materials within areas under the Employer’s 
Responsibility, whether identified in Volume VI, Part 1, Drawing 5803-57 or not 
shall be used only within the Site; they shall not be sold or transferred or 
transported from the Site to other locations.A17  The Contractor shall handle and 
use these materials in an efficient manner, thereby preventing undue waste. A16 

2. Borrow and accumulated material areas shall be managed by the Contractor so as 
not to affect the stability of nearby structures and facilities, belonging either to 
the Employer or third parties, and to ensure that any such structures and facilities 
are protected from damages that could result from the Contractor’s operations.A9 
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3. A13A17Quarries to be developed shall be located as far as possible from the Canal 
shoreline to avoid interference with the Employer’s and other Operations; shall 
comply with requirements specified under Section 01 14 00 (Work Restrictions), 
Paragraph 1.02; and shall comply with all other Contract requirements.A17  
Quarries shall be designed and excavated in accordance with Section 31 23 00 
(Excavation and Fill) to ensure stability of slopes.  Special attention shall be 
given to areas that could possibly create a hazard to Canal slopes to avoid a 
landslide towards the Canal; in these cases, slope design shall be subject to the 
approval of the Employer’s Representative. A13 

B. Borrow Material: 

1. The Contractor shall select and process borrow material in a manner that is 
adequate and meets A9theA9 Employer’s Requirements, i.e., meets all the design 
and environmental requirements with respect to the specific conditions of the 
A9site onA9 which it will be used and the purpose for which it will be used.  A17If 
the area is under the responsibility of the Employer, the Employer will coordinate 
the preparation of an A17 environmental impact study.  A9The Contractor shall 
perform all clearing and grubbing,A9 removal of organic matter, waste disposal, 
dewatering of the selected borrow areas, and other work necessary to adequately 
manage borrow material. 

2. A17The Employer in no way guarantees that the material at the borrow areas 
indicated on the drawings in Subparagraph 1.07 A.1. is adequate or meets the 
requirements for the Contractor’s proposed design or is suitable for the Works; 
moreover, the Contractor may procure borrow material from other sources or 
propose other sources within the areas under the responsibility of the 
Employer.A17  In the latter case, the Contractor shall submit the areas for approval 
by the Employer Representative. 

3. The Contractor shall coordinate access to the Employer borrow areas indicated 
on the drawings with the Employer’s Representative.  A17The Contractor shall 
coordinate access to the borrow areas indicated on the drawings in 
Subparagraph 1.07 A.1.A17  A9that are in concession to others with the 
corresponding organizations holding concessionary rights and shall keep the 
Employer’s Representative informed.A9 

4. A9The Contractor shall prepare and segregate the material from the borrow areas 
so it is adequate, at no additional cost to the Employer.A9  Borrow areas shall be 
excavated A9and maintainedA9 by the Contractor so that they are properly drained 
and so that overburden is not placed on unapproved locations.  A9Unless 
otherwise approved by the Employer’s Representative, borrow areas shall, upon 
completion of use, be closed and finish-graded to drain with no standing water 
evident within 30 minutes of a rainfall and shall also be sodded and landscaped.  
Borrow areas shall be left clean and in conditions satisfactory to the Employer’s 
Representative.A9 

C. Accumulated Material: 

1. A16As a result of the work executed under separate third-party excavation 
contracts for the Pacific approach channel (PAC) and the dredging to be carried 
out both by Employer and under contract by others, material will be accumulated 
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at sites indicated on the drawings and will be made available to the Contractor for 
the execution of the Works.  The Contractor shall be free to select and process 
the accumulated material in a manner that it is adequate and meets the 
Employer’s Requirements, i.e., meets all the design requirements and specific 
conditions for the Site at which it will be used and the purpose for which it will 
be used. A16 

2. A17The Employer in no way guarantees that the material at the accumulated 
material sites indicated on the drawings mentioned in Subparagraph 1.07 A.1. is 
adequate or meets the requirements for the Contractor’s proposed design or is 
suitable for the Works; moreover, the Contractor may procure material from 
other sources.A17 

3. The Contractor shall coordinate access to the Employer’s accumulated material 
sites indicated on the drawings with the Employer’s Representative.  It shall be 
the Contractor’s responsibility to prepare and segregate the material from the 
accumulated material sites so it is adequate, at no additional cost to the 
Employer.  A9Accumulated material areas shall be excavated and maintained by 
the Contractor so that they are properly drained, to ensureA9 that overburden is 
not placed on unapproved locations, and so they are left clean and in conditions 
satisfactory to the Employer’s Representative.  A9Upon completion of use, these 
areas shall be closed and finish-graded to drain with no standing water evident 
within 30 minutes of a rainfall and shall also be sodded and landscaped and left 
in a clean and orderly condition satisfactory to the Employer’s Representative.A9 

D. Employer Identified Alternatives: 

1. A16Aggregate for the Atlantic and Pacific Locks:  A potential source of 
aggregates for the Atlantic and Pacific Sites may be the rock coming from the 
excavation at the Pacific site and sand that may be manufactured from that rock.  
The Employer in no way guarantees that such aggregate is adequate or meets the 
requirements for the Contractor’s proposed design or is suitable for the Works.A16  
The Contractor may wish to consider other options; however, the Contractor 
should be aware that the areas of the Chagres River upstream from the Gamboa 
Bridge cannot be used for supply of aggregates. 

2. The Employer considered three alternatives to furnish/transport aggregate for the 
Atlantic Locks.  These alternatives are described below, along with applicable 
restrictions.  A16 All costs for transportation shall be borne by the Contractor.  The 
Contractor may wish to consider other options for transportation means. A16 

a. Panama Canal Railway Company (PCRC):  The Employer contacted 
PCRC to appraise material transportation overland from the Pacific locks 
and Pacific Approach Channel. 

b. Barges:  This alternative involves the use of barges to transport material 
from the Pacific locks and Pacific Approach Channel. 

c. Atlantic Sites:  This alternative involves the use of borrow areas on 
Atlantic side. 
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d. Restrictions: 
1) PCRC:  This alternative requires access across the Miraflores 

Swing Bridge, which would need to be rehabilitated and its track 
would need to be modified.  Furthermore, this alternative shall 
be contingent upon non-interference with the Employer’s 
Operations, especially the Employer’s Operations at Miraflores 
Locks.  A13Refer to Section 34 01 43.71 (Miraflores Swing 
Bridge and Access) and Volume VI, Part 17. A13 

 
2) A9Barges:  This alternative shall be contingent upon non-

interference with the Employer’s Operations, especially in 
Gaillard Cut.  A17Refer also to Section 01 14 00 (Work 
Restrictions), Paragraph 1.06.A17  The Contractor will be allowed 
to use the Borinquen Road to transport materials from the lock 
construction site to a barge station at the Y that will be formed in 
the cut for the new Pacific access channel.  However, since this 
alternative involves moving dump trucks back and forth between 
the southern and northernmost ends of the Pacific access 
channel, the Contractor shall be solely responsible for the 
maintenance of the stretch of Borinquen Road that is used for 
this purpose.A9 

 
3) Atlantic Sites:  Borrow material from the Atlantic areas may 

require additional processing to make it adequate, as compared 
with Pacific materials.  Furthermore, A9this alternative could beA9 
adversely affected by the lack of satisfactory road infrastructure 
and the traffic congestion problems on the Atlantic side. 

 
1.08 A9ACCESSES:  Refer to Sub-Clause 4.13 (Rights of Way and Facilities) and Sub-Clause 4.15 

(Access Route) of the Conditions of the Contract.A9 

A. Land Access: 

1. Atlantic:  A9The Contractor may access the Site through Bolivar Highway.A9  
Access through Gatun Locks will not be permitted. 

2. Pacific:  A9The Contractor may access the Site through Brujas Road, which can 
be reached on the west side from the Pan-American Highway.A9  Access through 
Miraflores Locks will not be permitted. 

B. Floating Equipment:  The Contractor shall use the sites approved by the Employer’s 
Representative for loading and unloading Goods from land to floating equipment and 
vice versa. 

C. A9Controls and Arrangements: 

1. Contractor’s Checkpoints:  Contractor’s Personnel shall access the Site in a 
disciplined and orderly fashion, using pre-established departure/arrival points.  
Primary access to construction sites shall be through checkpoints controlled by 
the Contractor. 
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2. Employer-Controlled Checkpoints:  In cases when access is required to other 
areas within Employer-controlled checkpoints, the Contractor shall make 
arrangements to use trucks, vans, buses, or other multiple personnel vehicles that 
have been pre-approved by the Employer’s Representative.  The Contractor shall 
notify and get approval from the Employer’s Representative for any changes to 
such arrangements.A9 

1.09 A7PROTECTION AND MAINTENANCE OF TRAFFIC AND EXISTING FACILITIES: A7 
Refer to Sub-Clause 4.15 (Access Route) of the Conditions of the Contract. 

A. General:  During construction, the Contractor shall provide access and temporarily 
relocate roads and bridges as necessary to maintain traffic.  The Contractor shall maintain 
and protect traffic on all affected roads and bridges during the construction period, except 
as otherwise specifically directed by the Employer’s Representative. 

1. A16The Contractor may use existing roads and bridges, but shall be responsible for 
the provision of routine maintenance required for such use.  All infrastructure 
that is used by the Contractor, as well as the surrounding associated or affected 
areas, shall be restored to a condition equal to or better than the condition 
existing at the Commencement Date, as agreed to by the Employer’s 
Representative. A16 

a. The Contractor shall document the existing condition of any and all areas 
and infrastructure to be used prior to such use with photographs and/or 
video recordings meeting the requirements of Section 01 33 00 
(Submittal Procedures).  The evidence shall be submitted to the 
Employer’s Representative for review in order to obtain an agreement on 
the existing conditions. 

b. A10Existing and temporary roads and bridges shall be maintained in a 
state that provides safe traffic movement without presenting a hazard to 
vehicles.  Potholes, damaged pavement, deteriorated road crossings, ruts, 
and similar conditions shall be repaired within 7 days to restore roads to 
a safe condition acceptable to the Employer’s Representative and at no 
additional expense to the Employer. 

2. Pacific Roads: 

a. A16Areas within the Site:  The section of Brujas Road, and the 
Miraflores Bridge access road, and other roads within the Site shall be 
available for use by the Employer Personnel requiring access to areas 
within the Site or to access areas to the east of the Site.A16  Third parties 
requiring access to infrastructure within the Site shall previously 
coordinate with the Employer’s Representative.  Once coordination with 
the Employer’s Representative has occurred, the Contractor shall allow 
third parties access to the Site. 

1) A16Outages:  When outages are required for these roads, 
alternate routes shall be made available by the Contractor at all 
times and any interruptions in traffic will only be allowed during 
specific planned outage periods that have been approved by the 
Employer’s Representative.A16 To obtain such approval, the 
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Contractor shall request the outage at least 14 days in advance.  
Outages will require an alternate route of the same or better 
conditions that can handle the same or a greater level of traffic. 

2) A16Damage:  Refer to Subparagraph 1.09 A.1.b. above. A16 

b. A16Areas Outside the Site:  The requirements for roads and bridges are 
stated in Paragraph 1.09 A.A16 

3. Atlantic Roads: 

a. A16Areas within the Site:  The section of Thelma King Road located 
within the Site, and other roads within the Site shall be available for use 
by the Employer Personnel requiring access to areas within the Site or to 
access areas to the west of the Site.  Access will also be required for third 
parties requiring access to the west side of the Site.A16 

1) A16Thelma King Road:  Thelma King Road is the Employer’s 
only means of access to facilities on the west of the Site, and for 
the general public to areas to the west of Gatun Locks.A16  When 
an alternate route is required due to removal of the north plug, 
rerouting of this road over the south plug will not be allowed. 

2) Outages:  Refer to Subparagraph 1.09 A.2.a.1) above. 

3) A16 Damage:  Refer to Subparagraph 1.09 A.1.b. above. A16 

b. A16 Areas Outside the Site:  The requirements for roads and bridges are 
stated in Paragraph 1.09 A. A16 

4. The Contractor’s traffic on roads and bridges selected for hauling material to and 
from the Site shall interfere as little as possible with public traffic.  The 
Contractor shall investigate the adequacy of existing roads and bridges and the 
allowable load limits on these roads.  The Contractor shall be responsible for the 
repair of any damage to roads and bridges caused by his operations.A9 

A9B. Safety Warning Signs, Signals and Precautions: 

1. The Contractor shall erect and maintain sufficient barricades and bilingual 
warning signs for the protection of the public, Contractor’s Personnel, and 
Employer Personnel in the vicinity of the work.  The traveling public shall be 
protected from personal injury and property damage through the provision of all 
required safeguards.  Also, during blasting operations, audiovisual warning 
signals shall be provided, as specified in Section 31 23 16.26 (Drilling and 
Blasting).  A16The Contractor shall comply with all applicable Laws, including, 
but not limited to, speed limits. A16 

2. A16A17The Contractor shall comply with ACP 2600SEG-121.A17 The Contractor 
shall provide temporary guides and safeguards, as required, when the Works 
impose restrictions on traffic.A16 This shall include flagmen, traffic cones, 
delineators, barricades, lanterns, flashers, torches, and similar devices placed 
around and in front of equipment and the work, as well as the erection and 
maintenance of adequate warning, danger, and direction signs.  Contractor’s 
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Personnel, such as watchmen and flagmen, engaged in work near public roads 
shall wear approved safety jackets.  The Contractor shall remove and protect 
existing traffic signs in the construction area and reinstall them upon completion 
of the work.  All procedures regarding traffic control and temporary measures for 
construction shall conform to the Manual of Uniform Traffic Control Devices, 
U.S. Department of Transportation, 2003 Edition, Revision 1, URL:  
http://mutcd.fhwa.dot.gov/. 

3. The Contractor should be aware that perpendicular traffic from other excavation 
and dam contracts will be crossing and entering Borinquen Road.  There will be 
loaded dump trucks running downhill in this area, and they will not be able to 
stop as easily as other traffic.  Therefore, the traffic signaling and control system 
should be set up to give preference to this traffic and minimize the potential risks 
in this area.A9 

C. Temporary Access Roads and Bridges: 
A101. The Contractor’s drawings shall include the location and details of all temporary 

access roads and bridges, including the foreseen loads and vehicle/lane widths. 

a. Minimum requirements for Bruja Road and Thelma King Road 
relocation or reconstruction are: 

1) Minimum shoulder width: 2.0 meters 

2) At least double bituminous surface treatment for shoulders 

3) Two-way road with a minimum width of 4 meters per lane for a 
total width of 8 meters. 

4) A minimum of 20 cm thick concrete surface pavement with a 
flexural strength of no less than 4.5 MPa (650 psi). 

b. Minimum requirements for the relocation or reconstruction of other 
roads shall match existing conditions. 

2. Ditches and culverts shall be provided for all temporary access roads and bridges, 
and the runoff shall be directed toward the natural drainage channels and shall 
prevent the stagnation of water. 

3. Any change or variation in the temporary roads and bridges required by the 
Contractor shall be submitted to the Employer’s Representative. 

4. The temporary access roads and bridges shall be maintained in good condition at 
all times and shall be provided with suitable lighting, signs, signals and 
accessories to ensure the safe traffic flow of all types of vehicles, in accordance 
MOP specifications and AASHTO standards.A10 

D. A16Haul and/or Access Roads:  Should it be necessary for the Contractor to construct 
haul or access roads within the operational area of the Canal in conjunction with work to 
be performed hereunder, the haul or access road layout (location, grade, width, and 
alignment) shall be previously submitted for approval to the Employer’s Representative. 
A16  Haul A7or access A7 roads shall have safe widths, grades, and sight distances for the 
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equipment to be used; sharp curves, blind corners, and dangerous cross traffic shall be 
avoided.  Arbitrary cutting of trees will not be allowed. 

1. A7General: A7 The Contractor shall, at his own expense, construct access A7or 
A7haul roads necessary for A7theA7 proper execution of the A7Works A7 under this 
Contract.  Haul A7or access A7 roads shall be free draining.  The roads shall also 
have electrical clearances to existing lines according to IEEE C2.  The roadways 
may be constructed from materials removed from the required excavation and 
shall be subject to the approval of the Employer’s Representative. 

a. The Contractor shall provide necessary lighting, signs, barricades, and 
distinctive markings for the safe movement of traffic.  The Contractor 
shall pay particular attention to signage and safe sight distances at all 
locations where construction vehicles will enter or exit access roads.  The 
method of dust control shall be adequate to ensure safe operation at all 
times.  Lighting shall be adequate to ensure full and clear visibility for 
the full width of the haul A7or access roads A7 and work areas during any 
night work operations. 

b. A16 Unless otherwise instructed by the Employer’s Representative, haul 
or access roads and storm drainage structures shall be removed upon 
completion of the Works and the ground surface left in a satisfactory 
condition to avoid water puddles. A16 

2. Benches:  If the Contractor plans to use benches that have reached the final 
elevation as hauling roads, he shall submit the following information to the 
Employer’s Representative for approval. 

a. Nature of the material that the bench consists of. 

b. Contractor’s proposed plan to stabilize the bench, material to be used as 
base, drainage, and other measures he deems necessary.  Stabilization 
measures shall be adequate for the type of hauling equipment to be used. 

c. Shop drawings showing road width, thickness of base material, and any 
other dimensions or appropriate details. 

E. A16Barricades:  The Contractor shall erect and maintain temporary barricades in 
compliance with Section 01 35 23.  These barricades shall limit public access to hazardous 
areas.  They shall also be required whenever safe public access to paved areas such as 
roads, parking areas, or sidewalks is prevented by construction activities or as otherwise 
necessary to ensure the safety of both pedestrian and vehicular traffic.A16  Barricades shall 
be securely placed and clearly visible with adequate illumination to provide sufficient 
visual warning of the hazard during both day and night. 

F. A16 Ditch Maintenance:  Existing ditches around the Site shall be cleaned at the beginning 
of the Works and shall be kept clean during the Works.A16  A9Ditches to be cleaned and 
kept clean shall include both new and existing ditches that are affected by the execution of 
the Works, whether inside or beyond the work area or next to or along Borinquen 
Highway, Brujas Road, Thelma King Road, or other roads.A9 
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1.10 A7CONTRACTOR’S TEMPORARY FACILITIES: A7 

A. General Requirements: 

1. A16A17The Contractor shall confine temporary facilities to the areas indicated on 
Drawings 5802-27 and 5803-54 in Volume II, Part 4.A17 The Contractor may 
arrange with third parties the use of areas outside the Site or outside the areas that 
are under the responsibility of the Employer.  In that case, the Contractor or his 

Personnel shall comply with all applicable local Laws and obtain the required 
permits. A16 

2. Temporary facilities shall be constructed of non-combustible material or of 
material having a fire-resistance capability of not less than one hour. 

3. Temporary facilities shall not be located where they impede or hinder personnel 
exit from or entrance into, or within, other facilities or structures. 

4. Temporary facility locations shall meet the following criteria for emergency 
response. 

a. The locations shall permit emergency vehicles to operate within 100 feet 
of the facilities. 

b. The facilities shall not block fire-fighting equipment. 

c. The facilities shall not impede or hinder the access of emergency-response 
vehicles to other facilities or structures. 

d. The space between the structure and the road shall be free of natural 
obstructions that would prevent or restrict access by emergency 
responders. 

e. Security barriers shall be designed to allow emergency access. 

f. Landscaping and other obstructions shall not restrict emergency access. 

5. A9The temporary-facility locations shall be evaluated for grassland-fire exposure 
and precautions shall be taken in areas where a significant risk exists.A9 

6. A9All vegetation other than trees and shrubs located within the boundaries of the 
Site shall be mowed for the duration of the Contract.A9  Grass and vegetation 
along fences, buildings, under trailers, and in areas not accessible to mowers 
shall be edged or trimmed neatly. 

B. Administrative Field Offices:  The Contractor shall provide and maintain administrative 
field office facilities within the construction area at sites reviewed by the Employer’s 
Representative.  The A9Contractor’s office shall include a conference room suitable for 
seating at least 20 persons and shall be equipped with projectors and screens.  The room 
shall be made available for progress meetings.A9 

C. Parking:  The Contractor shall control and assign the parking of vehicles on-Site. 
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1. Visitor Parking:  Visitor parking shall be in designated marked spaces only and 
shall be in A9a safe and secure area,A9 away from construction activities and 
subject to the Employer’s Representative’s review and acceptance. 

2. Employer’s Representative’s Parking:  The Contractor shall provide at least 3 
A9safe and secureA9 24-hour accessible parking spaces next to the main entrance 
of the Contractor’s administrative field offices solely for use by the Employer’s 
Representative and his assistants.  These parking spaces shall be designated 
marked spaces and subject to the Employer’s Representative’s review and 
acceptance. 

D. A9Appearance of Buildings and Trailers:  As specified in Subparagraph J., the 
Contractor may use existing buildings on the Site.  Any buildings and trailers utilized by 
the Contractor for administrative or material storage-purposes shall present a clean and 
neat exterior appearance and shall be in a state of good repair.  The Contractor shall 
coordinate with the Employer’s Representative before bringing any trailer onto the Site.  
Trailers that, in the opinion of the Employer’s Representative, require exterior painting or 
repair will not be allowed on the Site.A9 

E. Storage Area:  A9The Contractor A13shal l A13 designate a storage area, which A13shall A13 
be located so as to not interfere with ongoing activities at the Site.A9  The Contractor may 
store Materials and equipment at the storage area so that, once started, the work can be 
completed without interruption. 

F. Atlantic Campsite:   The Employer has obtained the required land-use rights to have a 
camp set up for workers in the Atlantic area, if required by the Contractor.  The chosen 
location is an area of approximately 13.9 hectares, located in Mindi along Via Bolivar 
(refer to Sketch N° SK-437-1 in Volume II, Part 4).  

1. The Employer will submit to the National Environmental Authority (ANAM) a 
conceptual environmental-impact study based on standard construction 
characteristics and practices applicable to this type of facility and on an estimated 
work force of 2,500 employees.  The Employer expects to have the study 
approved by the Commencement Date. 

2. The use of the area by the Contractor is optional.  If it is used, it shall be utilized 
exclusively as a camp for the Atlantic work force.  Workers’ families shall not be 
allowed to lodge within the campsite. 

3. If the Contractor exercises the option to have a campsite in the area, he shall be 
responsible for: 

a. Its design, construction, and operation in conformance with the conceptual 
design and with the environmental management plan required in the 
environmental-impact study and the resolution approving the study, as 
well as in compliance with all other applicable regulations.  

b. Providing all required utilities, accesses, and safety and security measures 
for the site and its operation.   The Contractor shall contact the utility 
provider to obtain information about the location of the utilities in the 
campsite area.  The provisions outlined for providing utilities for the 
construction of the Works in paragraphs 1.05.A and B of this section shall 
also apply for the utilities to be provided for the campsite. 
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c. The post-operation dismantling and the revegetation of the area after the 
issuance of the Taking-Over Certificate. 

G. Maintenance of Storage Area:  Fencing shall be kept in a state of good repair and 
proper alignment.  Should the Contractor elect to traverse, with construction equipment 
or other vehicles, grassed or unpaved areas that are not established roadways, such areas 
shall be covered with a layer of gravel as necessary to prevent rutting and the tracking of 
mud onto paved or established roadways; gravel gradation shall be at the Contractor’s 
discretion. 

H. A9(Reserved)A9 

I. Trailer-Type Mobile Office or Storage Buildings:  A9Subject to the approval of the 
Employer’s Representative, trailers or storage buildings will be permitted where space is 
available, provided, as a minimum, the requirements specified above are met.A9  The 
trailers or buildings shall be in good condition, free from visible rust damage and 
deterioration, and meet all applicable safety requirements.  A9Trailers shall be roadworthy 
and comply with all appropriate local vehicle requirements.A9  Failure to maintain storage 
trailers or buildings to these standards shall result in the removal of non-complying units 
at the Contractor’s expense.  Trailers shall be anchored to the ground at all four corners to 
resist high winds and must meet applicable local standards for anchoring mobile trailers. 

J. A16Existing Buildings:  A17The Contractor may use existing buildings within the Site, as 
shown in Drawings 5802-27 and 5803-54 in Volume II, Part 4.A17  The Contractor shall 
set up these buildings at no additional cost to the Employer.  The Employer has 
designated Building No. 206 in Gatun as a building with historical value because of its 
architecture.  The Contractor shall not alter the facade of this building.  The Contractor 
may use this building until the issue of the Taking-Over Certificate; however, before 
taking-over, the Contractor shall return it to the same or better conditions documented 
during a joint (Contractor/Employer) visual inspection to be held after the 
Commencement Date.A16  A5After this visual inspection and while he is using it, the 
Contractor shall be responsible for this building and its adequate maintenance. A5 

K. A16Eating Facilities:  The Contractor may designate one or several areas within the Site 
for the specific and particular purpose of allowing food distribution, preparation, 
handling, and consumption activities.A16  These areas shall be free of contamination.  
Both the areas and the services provided shall be made, without limitation, accessible and 
available to all people duly authorized to enter the Site.  These facilities shall be used 
exclusively for the activities stated in this Subparagraph, and activities other than those 
established shall be banned including, but not limited to, gambling, product retail sales or 
vending machines, political campaigning and/or advertising of any type, etc.  A17The 
Contractor shall be responsible for procuring the established activities and ensuring that 
they and the personnel and vehicles involved comply with ACP 2600SEG-285 and other 
applicable regulations issued by authorities having jurisdiction, including the “Ministerio 
de Salud”.A17  The Contractor shall present any proof deemed necessary for auditing 
purposes.  The Employer shall not be held responsible for these activities and may order, 
at any time, that they be suspended and the facilities removed as a result of the failure to 
comply with stipulations of this Contract, its references, or applicable sanitary 
regulations. 

L. Disposal of Organic Waste:  The Contractor shall provide disposal canisters for organic 
waste.  The location of these canisters shall be within the designated area assigned by the 
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Employer’s Representative.  Refer to Section 01 74 19 (Construction Waste Management 
and Disposal). 

M. Contractor’s Docks:  The Employer has identified potential areas on each side of the 
Isthmus — refer to Drawings 5802-27 and 5803-54 in Volume II, Part 4 (Requirement 
Drawings) — where the Contractor may construct docks (at his own expense) as part of 
the Works.  The Pacific area is near the Y intersection north of Pedro Miguel Locks on 
the west bank of the Gaillard Cut; the Atlantic area is on Gatun Lake, adjacent to the Site. 

1. The Contractor shall incur all expenses for the design and construction of the 
docks he may elect to build. 

2. The docks shall be located outside the navigation line (prism line).  The 
Contractor shall obtain approval for their specific locations from the Employer’s 
Representative prior to initiating construction.  The Employer will review the 
designs to ensure that they meet ACP requirements.  Refer also to paragraph 
1.06.G. in Section 01 14 00 (Work Restrictions). 

3. As part of the Panama Canal Expansion Program, the Employer expects to 
execute land dredging operations that will affect the area marked “Pacific 1” on 
Drawing 5803-54.  The Contractor may use “Pacific 1” area after these land 
dredging operations are complete.  The operations are currently in the 
preliminary planning stage, and the Employer expects to have the preliminary 
design by January 2009.  The Contractor shall coordinate with the Employer’s 
Representative after January 2009 to determine when the Contractor may have 
access to the  “Pacific 1” area. 

1.11 A7SECURITY: A7 Refer to Sub-Clause 4.22 (Security of the Site) of the Conditions of the 
Contract. 

A. A16Physical Security:  The Contractor shall confine the Works to the Site.A16  A9The 
Contractor shall: 

1. Evaluate barrier and fencing needs for the construction sites and properly secure 
the sites as required to provide for adequate personnel and project security. 

2. Evaluate lighting requirements for security needs and controlling access to the 
sites.A9 

3. Establish access-control points to the construction areas. 

4. Submit sketches that indicate fences, barriers, and access points to the Employer’s 
Representative for review no less than 28 days prior to A9installation.A9 

B. General Requirements: 

1. The Contractor shall protect the Site, including all field office and storage trailers 
and their contents, from theft, losses, vandalism, and unauthorized entry or use 
― at all times once construction works commence. 

2. The Contractor shall be responsible at all times for security of any storage 
compound and lay-down areas and for all Contractor Plant, shops, Materials, 
equipment, and tools, as well as for those belonging to Subcontractors. 
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3. At least 28 days prior to mobilization onto the Site, the Contractor shall submit, to 
the Employer’s Representative for review, a Site security system and program, in 
order to provide adequate security for all related Site stored and installed Goods.  
Considerations for the security program shall include, but not be limited to, the 
following. 

a. Maintain security logs and reports of Contract activity and submit them to 
the Employer’s Representative whenever required. 

b. A16 Implement access-control measures for Contractor’s Personnel, 
Contractor partners, visitors, and Contractor-related vehicles A16. 

c. A16Arrange for security guard services with communication capability 
24 hours a day at the Site.A16 

4. A16The Contractor shall maintain the security plan throughout the Works. A16 

5. The Contractor shall provide the Employer’s Representative with a list of 24-hour 
emergency contact telephone numbers. 

6. A16Weapons:  It shall be forbidden to introduce and bear weapons in the Site, 
except that the Contractor may allow the security guards mentioned in 
Subparagraph B.3.c. to bear arms, provided that the specifics of any such an 
arrangement have been previously approved by the Employer’s 
Representative.A16 

7. A16Alcohol and Drugs:  The Contractor shall develop and implement a program 
that establishes and maintains a drug- and alcohol-free environment at the Site.  
Immediately after any person is caught using, selling, or otherwise handling 
illegal drugs or alcohol, the Contractor shall remove the person from the Site and, 
if the person is a Contractor employee, shall initiate employment-termination 
proceedings. The Employer’s Representative is not responsible for any situation 
arising out of the handling of illegal substances or alcohol.A16 

8. Cash Payments:  Cash payroll payments in areas within Employer’s 
A9responsibility shallA9 be forbidden. 

9. Commercialization of Products:  The commercialization of products in areas 
within Employer’s responsibility shall be forbidden. 

10. Forbidden Activities:  Swimming, diving, fishing, hunting A9or any other related 
water sports shall beA9 forbidden at the Site. 

C. Entry Control: 

1. The Contractor shall restrict entry of unauthorized personnel and vehicles onto 
the Site. 

2. The Contractor shall maintain copies of vehicle insurance cards or other proof of 
insurance for vehicles permitted on the Site. 

3. The Contractor shall require vehicle passes when vehicles are on Site. 

4. A9Reserved.A9 
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5. The Contractor shall give jobsite security orientation A9training to all 
employees,A9 including Subcontractor employees.  Employee participation in the 
security orientation A9shall be demonstrated by having the individual employees 
sign an orientation roster.A9 

6. The Contractor shall enforce use of a security badge system A9as specified in 
Subparagraph D. below.A9 

7. The Employer’s Representative shall have the right to refuse access to the Site or 
request that a person or vehicle be removed from the Site if found violating any 
security rules. 

D. A9Listing and Identification Procedures for Contractor’s Personnel and Visitors: 

1. Contractor’s Personnel Listing: 

a. A17The Contractor shall develop, maintain, update, and provide to the 
Employer’s Representative, for review, within 21 days of the 
Commencement Date, and then on a monthly basis, a complete list of 
Contractor’s Personnel or working at the Site.A17 

b. The list shall be in alphabetical order and shall contain the employee’s full 
name, “cédula” or passport number, social security number, and the 
assignment (craft/site) in which the employee will be working under this 
Contract. 

2. Contractor’s Personnel Database Report: 

a. A16The Employer’s Representative will provide the Contractor with the 
form and format for the database report created with Microsoft Access 
software.  The Contractor shall use this form and format to report his 
employee information, including every employee and Subcontractor under 
his supervision who is working within the Site. A16 

b. In order to fulfill the previous requirement, the Contractor must have 
Office 2003 or a later software version.  If the Contractor uses a later 
version of the software, he shall coordinate with the Employer’s 
Representative to ensure that the Employer’s system is capable of 
recognizing the version used. 

c. The Contractor shall deliver the database application using a computer 
magnetic medium (CD or USB memory stick) each time an update is 
required.  

d. A16This database record may be consistent with the Contractor’s hiring 
records, but shall also contain information for all personnel working at the 
Site, whether they are Contractor’s Personnel or Subcontractors. A16 

e. The database shall also contain the information identified in 
Subparagraph 5. (Identification Procedures for Entering Site) below. 
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f. A16The Contractor shall coordinate development of the database with the 
Employer’s Representative prior to initiating hiring activities or work on 
the Site, whichever occurs first. A16 

g. A16The Contractor shall retain a printed and signed (by the employee) 
original version of the information for each worker on the site.  Each form 
shall be kept on file until issue of the Performance Certificate. A16 

3. Visitor’s Log:  Visitors shall be recorded in a log, which shall contain, as a 
minimum, the visitor’s full name, “cédula” or passport number, and motive for 
the visit. 

4. Employer’s Rights to Reject Access:  The Employer’s Representative reserves 
the right to reject access to the Site or to Employer’s restricted areas to specific 
individuals who may be employed by or otherwise associated with the 
Contractor. 

5. Identification Procedures for Entering the Site: 

a. A16The part of the Site at the Pacific side is located within a restricted area 
of the Employer.  The Contractor’s Personnel accessing the part of the 
Site at the Pacific side shall hold valid Contractor-issued photo 
identification (ID) badges to gain access to the Site.  The part of the Site 
at the Atlantic side does not require Contractor photo identification to gain 
access unless deemed necessary by the Contractor. A16  However, the 
Contractor may choose to implement the same identification practice at 
both locations. 

b. ID Badge System:  The Contractor shall establish the database identified 
in Subparagraph D.2. above, optimized to produce and issue photo 
identification badges for his employees. 

c. A16The ID badge system shall be operational once mobilization and work 
activities commence at the Site. A16 

d. A16The Contractor shall submit, to the Employer’s Representative for 
review, details on the initial database ID badge system, with monthly 
updates as the system is enlarged and maintained. A16 

e. The information shall include a cumulative record of all badges issued and 
the status/disposition of all badges over time. 

f. ID cards shall show relevant details for the card holders, e.g., full name 
and other pertinent data as required by the Employer below.  A16The 
Contractor shall be accountable and fully responsible for issuing and 
managing appropriate control over these document emissions throughout 
the performance of the Contract.  All costs of equipment and supplies 
required to accomplish this logistical task are the Contractor’s 
responsibility. A16 

g. The minimum ID card features required by the Employer for Contractor-
furnished photo identification badges are: 
1) Standard PVC tamper-resistant card (8.5 mm x 5.4 mm). 
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2) Advanced chroma key and ghosting features for pictures. 
3) Security laminate on front of ID. 

h. The following information is required on the front side of IDs: 
1) Contractor’s company name or logo. 
2) Employee’s full name. 
3) Color picture of employee (equivalent to a passport photo, 30mm 

by 25mm). 
4) Employee’s cedula or passport number. 
5) ID issuance and expiration dates.A9 

 
6. Contractor’s Responsibility:  The Contractor is responsible for all Contractors’ 

Personnel to whom A9an identification card has been issued by the Contractor.A9  
A16The Contractor shall ensure that Contractor’s Personnel restrict their activities 
specifically within the Site, except as noted in Subparagraph 1.11 D.8.A16  
A17During the execution of this Contract, the Employer’s Representative is 
entitled to request the removal from the Site and/or Canal operating areas and/or 
facilities (and the Contractor shall comply with such request at his cost and 
responsibility) of any Contractor’s Personnel whose actions may endanger or 
impact the Employer’s or other Operations, provoke a security breach, or be 
directly or indirectly tied to criminal activities.A17 

7.  ID Card Procedures:  A17All Contractor’s Personnel and visitors shall adhere to 
the following procedures.A17 

a. Issuance:  A17In accordance with Subparagraphs 1.11 D.1., 2., and 5., 
identification cards for work on this Contract shall be issued by the 
Contractor to each of the Contractor’s Personnel.A17  Temporary passes 
may be used to control access by visitors. 

b. A16Use:  The cards issued by the Contractor shall be worn by all personnel 
on an upper garment or above the waist in such a manner to be visible at 
all times during performance of the Works.  The card as worn shall not 
impose a safety hazard on the bearer.  Entry onto the Site will be denied to 
persons who do not bear or refuse to show their Contractor-issued 
identification card. A16  The use of the identification card shall be strictly 
limited to the assigned recipient and shall not be transferred to another 
employee or person. 

c. Return:  The Contractor shall immediately retrieve Contractor-issued 
identification cards from employees who cease working on this Contract.  
The Contractor shall log and destroy all returned identification cards.A9 

8. A16Restricted-Access Identification Cards:  If Contractor’s Personnel should 
require access to restricted areas of the Employer that are outside the Site, 
installation clearance will be processed by the Employer.  Vehicles will also be 
processed for installation clearance if needed.  (See related requirements in 
1.08 C. and 1.11 G.)  In such a case, Contractor’s Personnel shall adhere to the 
following procedures. A16 

a. A16Acquiring Restricted-Access Identification Cards:  Contractor’s 
Personnel who have been approved to access restricted areas of the 
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Employer that are outside the part of the Site where construction is being 
performed shall obtain Contractor’s identification cards from the 
Employer.  To get their pictures taken, those on the part of the Site at the 
Pacific side shall go to Room 202 of Building 706, “Centro de 
Capacitación Ascanio Arosemena” (former Balboa High School).  Those 
on the part of the Site at the Atlantic side may go to Building 215, 
Gatun.A16 

b. Use of the Identification Card:  The procedures are identical to those 
outlined in Subparagraph 1.11 D.7.b., except that a charge of $10.25 will 
be made for every identification card reissued to the Contractor by the 
Employer because of loss, destruction, or other causes attributable to the 
Contractor.A9 

c. A16Return of the Identification Card:  The Contractor shall immediately 
retrieve the Contractor’s restricted-access identification cards from 
employees who cease working in restricted areas of the Employer that are 
outside the part of the Site where construction is being performed.A16 The 
Contractor shall return all issued restricted-access identification cards to 
the Employer’s Representative.  The Contractor will be charged $25.00 
for each unreturned identification card. 

E. Security Services:  The Employer cannot guarantee the security of the Contractor’s 
property.  The Contractor is, therefore, required to provide the necessary surveillance to 
avoid loss or theft of property.  As required by the “Ministerio de Gobierno y Justicia,” 
private security services A9to be provided by the Contractor (either directly or through a 
Subcontractor) shallA9 comply with the requirements established by the DIASP 
(Dirección Institucional de Asuntos de Seguridad Pública) for companies duly registered 
under the “Registro de Empresas de Seguridad” for the Republic of Panama.  
Requirements for registration of private security companies in the Republic of Panama 
can be found online at the address:  
http://www.panamatramita.gob.pa/tramite_req.php?id_tram=2246. 

1. The Contractor shall provide plant security services to control entry A9into and 
exit fromA9 the Site. 

2. New guards shall not commence duties on the Site before receiving the safety and 
security orientation, A9as specified under Subparagraph 1.11 C.5.  All guards 
shall be trained to comply with vehicle-flagging procedures.A9 

3. Upon the request of the Employer’s Representative, A9the Contractor’s security 
guards, as appropriate,A9 shall assist the Contractor to remove personnel from the 
Site for violation of regulations A9or safety and security requirements.  (The 
Employer’s Representative right to deny access to the Site has been addressed in 
Subparagraphs C.7. and D.4. of Paragraph 1.11.)A9 

F. Contractor-Provided Facilities and Equipment: 

1. The Contractor shall provide all portable self-contained security booths and 
offices to be placed at the entrances to the Site as required. 

2. Each security booth and office shall have communication equipment. 
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3. Each security booth and office shall be provided with fire-protection equipment 
per 29 CFR 1926.150; as a minimum, each booth shall be provided with two fire 
extinguishers. 

4. Each security booth and office shall be equipped with interior and exterior lights. 

5. A portable toilet with an external hand-washing station shall be provided and 
maintained by the Contractor in the vicinity of each security booth and office for 
the use of the security guards. 

G. Administrative Security Requirements A9for Access to Employer’s Restricted 
Areas:A9 

1. A16Listing of Contractor Vehicles:  The Contractor shall submit a list (in 
duplicate), for review, of all vehicles he intends to use that will need access to 
Employer’s restricted areas. A16  The list shall include the vehicle A9license plate 
number,A9 insurance policy number, make, and model. 

2. A16Vehicle Logos:  All vehicles used by the Contractor for the Works shall carry 
a logo affixed to their doors for easy identification at all times.A16 These logos 
shall be 280 mm x 215 mm (11 inches x 8.5 inches) in size and shall indicate the 
Contractor’s name and vehicle license plate number.A9 

3. Updates to the Vehicle Lists:  Vehicle lists shall be updated as soon as any 
change takes effect.  Updates to the vehicle listing shall be made by resubmitting 
the complete list highlighting the addition or additions and crossing out the 
deletion or deletions. 

H. A16Hard Hat Identifiers for Contractor’s Personnel:  The hard hats worn by the 
Contractor’s Personnel shall have distinctive labels that identify them as Contractor 
personnel. A16  These labels shall be attached to A9the back of their helmets.A9  Labels 
shall be sized 50 mm x 127 mm (2 inches x 5 inches), have reflective A9red 
backgrounds,A9 and have the legend “CONTRATISTA”.  The legend shall be printed in 
uppercase black A9letters,A9 21 mm (13/16 inch) high, A9with letter-trace widths ofA9 
4 mm (3/16 inch). 

I. A9Security Officer: 

1. Requirements Concerning the Security Officer: 

a. Work Experience:  Nine years of security experience, including at least 
3 years in a position with responsible charge over a security function. 

b. Definition of Terms: 

1) Experience is defined as being personally engaged in security or 
loss prevention on a full-time basis or as a primary duty.  
Included is: 

a) Experience as a security professional in the public or 
private sector, criminal-justice system, government 
intelligence, or investigative agencies, with 
responsibility for the protection of property or personnel. 
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b) Experience in the private or public sector with 
companies, associations, government, or other 
organizations, including consulting firms, provided that 
the duties and responsibilities substantively relate to the 
design, evaluation, and application of systems, 
programs, or equipment or to the development and 
operation of services for property or personal protection. 

2) Responsible charge means the responsibility exercised in a 
management position in making decisions for the successful 
completion of objectives without reliance upon directions from a 
superior as to specific methods or techniques.  However, an 
applicant need not have held a supervisory position, as long as 
the positions held have specifically included responsibility for 
independent decisions or actions. 

3) Security function refers to the protection of people and property 
and the application of security principles and practices employed 
to prevent physical and intellectual loss, unauthorized use of 
property, and danger or harm, within the private or public sector. 

2. Responsibilities of the Security Officer: 

a. Conducting an initial comprehensive security survey of the temporary 
facilities and assessing the security-related needs and issues to be taken 
into account; 

b. Developing and administering a security plan for the temporary facilities; 

c. Implementing and monitoring the security plan; 

d. Undertaking regular security inspections of the temporary facilities to 
ensure the application of appropriate security measures; 

e. Enhancing security awareness and vigilance among all Contractor’s 
Personnel; 

f. Providing the Employer’s Representative with details concerning the 
security plan and vigilance procedures and coordinating other security 
issues with the Employer’s Representative, as appropriate; and 

g. Ensuring that security equipment is properly installed, operated, tested, 
calibrated, and maintained, as applicable.A9 

1.12 A7CLEANUP: A7  Waste materials, packaging material, and the like shall be removed from the 
Site daily.  Any dirt or mud which is tracked onto paved or surfaced roadways shall be cleaned 
away.  Dry mechanical sweeping shall not be permitted.  Stored waste material awaiting removal 
shall be neatly stacked within the designated area approved by the Employer’s Representative. 

1.13 A7RESTORATION OF STORAGE AREA:A7  Upon completion of the Works and after 
removal of trailers, Materials, and equipment from within the fenced areas, the fencing shall be 
removed and will become the property of the Contractor.  Areas used by the Contractor for the 
storage of equipment or Materials or for other uses shall be restored to the original or a better 
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condition.  The original condition is to be agreed to by the Employer’s Representative prior to 
any disturbance.  Gravel used to traverse grassed areas shall be removed and the area restored to 
its original condition, including top soil and seeding, as necessary. 

 
END OF SECTION 
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1. Name of company/supplier 2. RUC No.

3. ACP supplier number 4. Contract number

5. Contract name

6. Date of award (d/m/yr) 7. Order to proceed (d/m/yr)

10. Contract execution site

12. First name: 13. Middle name:

14. Surname: 15. Mother's maiden name:

16. Cedula/Passport number: 17. Social Security No.:

20. Date of birth (dd/mm/yr): 21. Age:

22. Children: 23. How many?

24. Place of birth: 25. Citizenship:
26. Home address: 27. Home phone:
28. Mobile phone: 29. Other contact numbers:

30. If foreigner, immigration status: 31. Expiration date:
32. Work permit No.: 33. Expiration date:

34.Education

38. Technician:

41. Are you certified:
41a. Registration or authorization 
issued by the EATB No.: _________________ EXPIRES: 

41b. License issued by the EATB: _________________ EXPIRES:

42. Master's Degrees/Others:
43. Where did you train for your 
position or trade:
44. Other(s)

45. Company name: 46. Position:

47. Name of supervisor:
48. Supervisor's telephone 
number:

49. Termination date (dd/mm/yr):

50.  Company name: 51. Position:

52. Name of supervisor:
53. Supervisor's telephone 
number:

54. Termination date (dd/mm/yr):

YES NO

9. Place of work8. Date of contract completion (d/m/yr)

Contract Information

Applicant's Personal Information

PANAMA CANAL AUTHORITY

11. Position held under this contract

Application for Personnel Identification / Access to Canal Operating Areas

39. University

BY: _____________          EXPIRES: 

19. Civil status:

Work Information                 (Include information from last two jobs)

18. Gender:

40. University degree(s), Technical degree(s) or other(s)

Statements of terminations, contraventions of the law or any other background references do not imply express denial of employment by the
Contractor. Provide all the requested information since any false statements could result in the prohibition to enter Canal operating areas.

55. Have you ever been investigated, arrested or charged with any crime or administrative fault at your
place of work?

Background

56. Do you currently face any charges for breaching the law?

57. Were you ever fired by the Panama Canal Authority or the Panama Canal Commission? 

58. Within the last five years have you been fired from a job or presented your resignation after having
been informed that you would be fired, or quit a job by mutual agreement due to specific problems?

59. Have you ever failed a physical test for employment with any company or with the Panama Canal
Authority due to evidence of alcohol abuse or consumpotion of illegal drugs or have you ever been
removed from your position after failing a physical test due to the above-mentioned reasons?

60. Within the last 10 years, have you been withdrawn from eligible records in any company or the 
Panama Canal Authority due to false statements made intentionally in your job application, deceit or fraud 
in a test or in the hiring process?

I hereby certify that, to the best of my knowledge and understanding, all statements made by me in this document are true and throrough and
have been documented in good faith. I understand that a false statement or answer to any part of this application may result in prohibition or
restriction of access to ACP operating areas even after having been hired. I also understand that any information I provide may be investigated to
determine my eligibility to enter Canal operating areas. I grant my authorization to previous employers, schools, police agencies and other
individuals and organizationsfor to disclose information on my employment capabilities to researchers, human resources specialists and other
authorized Panama Canal Authority employees.

OBSERVATIONS

APPROVAL SECTION          (TO BE COMPLETED BY THE ACP)

36. Elementary

City                                 Province                          
Country

37. High School

Education
35. Certifications:

ON SITE REMOTE SUPPORT

FEMALE MALE SINGLE MARRIED

NOYES

COMPLETE INCOMPLETE UNTIL:

COMPLETE INCOMPLETE UNTIL:

COMPLETE INCOMPLETE UNTIL:

NO    YES

INADEH UNIVERSITY OF PANAMA PANAMA TECHNOLOGICAL UNIVERSITY PRIVATE INSTITUTION

APPROVED DENIED

APPROVED
DENIED

Applicant's signature Date (dd/mm/year)

Reviewer's name and signature
Hiring Administrative Unit

Reviewer's name and signature
Research Unit

Department/Division/Unit

Division/Unit

Date:
(dd/mm/yr)

Date:
(dd/mm/yr)

Date:
(dd/mm/yr)

Date:
(dd/mm/yr)

OTHERWISE COMMITTED
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